	Notice Inviting Tender

	Tender ID 1725 | Department Name : EESL
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		Tender Basic Information

	Tender No :
	EESL/06/2020-21/279MW-SPGS/202102041
	Published Date :
	12-02-2021

	EvaluationType:
	Schedule Wise
	Tender Type :
	Open

	Tender Title :
	Design, Engineering, Supply, Construction, Erection, Testing, Commissioning and O&M of 279 MW (cumulatively) Solar Power Generating System (SPGS) ranging from 2 MW to 10 MW at various locations in Maharashtra

	Tender Description :
	Design, Engineering, Supply, Construction, Erection, Testing, Commissioning and O&M of 279 MW (cumulatively) Solar Power Generating System (SPGS) ranging from 2 MW to 10 MW at various locations in Maharashtra

	Procurement Category :
	Works

	
	
	
	

	
	
	
	

	PreBid Clarification :
	Offline

	Envelope Type :
	Double Packet

	Application Fee :
	25000.00  ( Twenty Five Thousand Only )
	EMD Value :
	193000000.00  ( Nineteen Crore Thirty Lakh Only ) (Value Based)



	Tender Calendar Dates :

	Events
	Date And Time

	Tender Document Sales Start Date :
	15-02-2021 10:35

	Tender Document Sales End Date :
	19-03-2021 14:00

	Bid Submission Start Date :
	15-02-2021 10:36

	Bid Submission Closing Date :
	19-03-2021 14:30

	Technical Bid Opening :
	19-03-2021 15:00

	Priced Bid Opening :
	To be intimated later

	PreBid Clarification Start Date :
	

	PreBid Clarification End Date :
	



	Tender Item Details

	S.No.
	Schedule Name
	Item Description
	Main Work
	BOQ/Accessories View
	

	1.
	Lot 1 Schedule No 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	2.
	Lot 1 Schedule No 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Custom duty, cess, custom clearance, and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	3.
	Lot 1 Schedule No. 2 Plant and Mandatory Spare Parts Supplied from Within the Employer's Country
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	4.
	Lot 1 Schedule No 4 Installation and Other Services
	Inland transportation Including loading, unloading and transfer to Site, insurance and other costs incidental to delivery [image: Item Long Description]
	Total of Schedule
	
	

	5.
	Lot 1 Schedule No 4 Installation and Other Services
	Custom duty, cess, custom clearance, port charges and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	6.
	Lot 1 Schedule No 4 Installation and Other Services
	Erection, Installation and Commissioning of SPGS project [image: Item Long Description]
	Total of Schedule
	
	

	7.
	Lot 1 Schedule No 4 Installation and Other Services
	Operation and Maintenance of SPGS project for 12 years [image: Item Long Description]
	Total of Schedule
	
	

	8.
	Lot 2 Schedule No. 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	9.
	Lot 2 Schedule No. 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Custom duty, cess, custom clearance, and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	10.
	Lot 2 Schedule No. 2 Plant and Mandatory Spare Parts Supplied from Within the Employers Country
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	11.
	Lot 2 Schedule No 4 Installation and Other Services
	Inland transportation Including loading, unloading and transfer to Site, insurance and other costs incidental to delivery [image: Item Long Description]
	Total of Schedule
	
	

	12.
	Lot 2 Schedule No 4 Installation and Other Services
	Custom duty, cess, custom clearance, port charges and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	13.
	Lot 2 Schedule No 4 Installation and Other Services
	Erection, Installation and Commissioning of SPGS project [image: Item Long Description]
	Total of Schedule
	
	

	14.
	Lot 2 Schedule No 4 Installation and Other Services
	Operation and Maintenance of SPGS project for 12 years [image: Item Long Description]
	Total of Schedule
	
	

	15.
	Lot 3 Schedule No 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	16.
	Lot 3 Schedule No 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Custom duty, cess, custom clearance, and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	17.
	Lot 3 Schedule No 2 Plant and Mandatory Spare Parts Supplied from Within the Employers Country
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	18.
	Lot 3 Schedule No 4 Installation and Other Services
	Inland transportation Including loading, unloading and transfer to Site, insurance and other costs incidental to delivery [image: Item Long Description]
	Total of Schedule
	
	

	19.
	Lot 3 Schedule No 4 Installation and Other Services
	Custom duty, cess, custom clearance, port charges and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	20.
	Lot 3 Schedule No 4 Installation and Other Services
	Erection, Installation and Commissioning of SPGS project [image: Item Long Description]
	Total of Schedule
	
	

	21.
	Lot 3 Schedule No 4 Installation and Other Services
	Operation and Maintenance of SPGS project for 12 years [image: Item Long Description]
	Total of Schedule
	
	

	22.
	Lot 4 Schedule No. 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	23.
	Lot 4 Schedule No. 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Custom duty, cess, custom clearance, and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	24.
	Lot 4 Schedule No 2 Plant and Mandatory Spare Parts Supplied from Within the Employers Country
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	25.
	Lot 4 Schedule No 4 Installation and Other Services
	Inland transportation Including loading, unloading and transfer to Site, insurance and other costs incidental to delivery [image: Item Long Description]
	Total of Schedule
	
	

	26.
	Lot 4 Schedule No 4 Installation and Other Services
	Custom duty, cess, custom clearance, port charges and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	27.
	Lot 4 Schedule No 4 Installation and Other Services
	Erection, Installation and Commissioning of SPGS project [image: Item Long Description]
	Total of Schedule
	
	

	28.
	Lot 4 Schedule No 4 Installation and Other Services
	Operation and Maintenance of SPGS project for 12 years [image: Item Long Description]
	Total of Schedule
	
	

	29.
	Lot 5 Schedule No 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	30.
	Lot 5 Schedule No 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Custom duty, cess, custom clearance, and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	31.
	Lot 5 Schedule No 2 Plant and Mandatory Spare Parts Supplied from Within the Employers Country
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	32.
	Lot 5 Schedule No 4 Installation and Other Services
	Inland transportation Including loading, unloading and transfer to Site, insurance and other costs incidental to delivery [image: Item Long Description]
	Total of Schedule
	
	

	33.
	Lot 5 Schedule No 4 Installation and Other Services
	Custom duty, cess, custom clearance, port charges and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	34.
	Lot 5 Schedule No 4 Installation and Other Services
	Erection, Installation and Commissioning of SPGS project [image: Item Long Description]
	Total of Schedule
	
	

	35.
	Lot 5 Schedule No 4 Installation and Other Services
	Operation and Maintenance of SPGS project for 12 years [image: Item Long Description]
	Total of Schedule
	
	

	36.
	Lot 6 Schedule No 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	37.
	Lot 6 Schedule No 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Custom duty, cess, custom clearance, and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	38.
	Lot 6 Schedule No 2 Plant and Mandatory Spare Parts Supplied from Within the Employers Country
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	39.
	Lot 6 Schedule No 4 Installation and Other Services
	Inland transportation Including loading, unloading and transfer to Site, insurance and other costs incidental to delivery [image: Item Long Description]
	Total of Schedule
	
	

	40.
	Lot 6 Schedule No 4 Installation and Other Services
	Custom duty, cess, custom clearance, port charges and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	41.
	Lot 6 Schedule No 4 Installation and Other Services
	Erection, Installation and Commissioning of SPGS project [image: Item Long Description]
	Total of Schedule
	
	

	42.
	Lot 6 Schedule No 4 Installation and Other Services
	Operation and Maintenance of SPGS project for 12 years [image: Item Long Description]
	Total of Schedule
	
	

	43.
	Lot 7 Schedule No 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	44.
	Lot 7 Schedule No 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Custom duty, cess, custom clearance, and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	45.
	Lot 7 Schedule No 2 Plant and Mandatory Spare Parts Supplied from Within the Employers Country
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	46.
	Lot 7 Schedule No 4 Installation and Other Services
	Inland transportation Including loading, unloading and transfer to Site, insurance and other costs incidental to delivery [image: Item Long Description]
	Total of Schedule
	
	

	47.
	Lot 7 Schedule No 4 Installation and Other Services
	Custom duty, cess, custom clearance, port charges and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	48.
	Lot 7 Schedule No 4 Installation and Other Services
	Erection, Installation and Commissioning of SPGS project [image: Item Long Description]
	Total of Schedule
	
	

	49.
	Lot 7 Schedule No 4 Installation and Other Services
	Operation and Maintenance of SPGS project for 12 years [image: Item Long Description]
	Total of Schedule
	
	

	50.
	Lot 8 Schedule No 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	51.
	Lot 8 Schedule No 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Custom duty, cess, custom clearance, and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	52.
	Lot 8 Schedule No 2 Plant and Mandatory Spare Parts Supplied from Within the Employers Country
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	53.
	Lot 8 Schedule No 4 Installation and Other Services
	Inland transportation Including loading, unloading and transfer to Site, insurance and other costs incidental to delivery [image: Item Long Description]
	Total of Schedule
	
	

	54.
	Lot 8 Schedule No 4 Installation and Other Services
	Custom duty, cess, custom clearance, port charges and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	55.
	Lot 8 Schedule No 4 Installation and Other Services
	Erection, Installation and Commissioning of SPGS project [image: Item Long Description]
	Total of Schedule
	
	

	56.
	Lot 8 Schedule No 4 Installation and Other Services
	Operation and Maintenance of SPGS project for 12 years [image: Item Long Description]
	Total of Schedule
	
	

	57.
	Lot 9 Schedule No 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	58.
	Lot 9 Schedule No 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Custom duty, cess, custom clearance, and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	59.
	Lot 9 Schedule No. 2 Plant and Mandatory Spare Parts Supplied from Within the Employers Country
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	60.
	Lot 9 Schedule No 4 Installation and Other Services
	Inland transportation Including loading, unloading and transfer to Site, insurance and other costs incidental to delivery [image: Item Long Description]
	Total of Schedule
	
	

	61.
	Lot 9 Schedule No 4 Installation and Other Services
	Custom duty, cess, custom clearance, port charges and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	62.
	Lot 9 Schedule No 4 Installation and Other Services
	Erection, Installation and Commissioning of SPGS project [image: Item Long Description]
	Total of Schedule
	
	

	63.
	Lot 9 Schedule No 4 Installation and Other Services
	Operation and Maintenance of SPGS project for 12 years [image: Item Long Description]
	Total of Schedule
	
	

	64.
	Lot 10 Schedule No 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	65.
	Lot 10 Schedule No 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Custom duty, cess, custom clearance, and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	66.
	Lot 10 Schedule No. 2 Plant and Mandatory Spare Parts Supplied from Within the Employers Country
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	67.
	Lot 10 Schedule No 4 Installation and Other Services
	Inland transportation Including loading, unloading and transfer to Site, insurance and other costs incidental to delivery [image: Item Long Description]
	Total of Schedule
	
	

	68.
	Lot 10 Schedule No 4 Installation and Other Services
	Custom duty, cess, custom clearance, port charges and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	69.
	Lot 10 Schedule No 4 Installation and Other Services
	Erection, Installation and Commissioning of SPGS project [image: Item Long Description]
	Total of Schedule
	
	

	70.
	Lot 10 Schedule No 4 Installation and Other Services
	Operation and Maintenance of SPGS project for 12 years [image: Item Long Description]
	Total of Schedule
	
	

	71.
	Lot 11 Schedule No 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	72.
	Lot 11 Schedule No 1 Plant and Mandatory Spare Parts Supplied from Abroad
	Custom duty, cess, custom clearance, and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	73.
	Lot 11 Schedule No 2 Plant and Mandatory Spare Parts Supplied from Within the Employers Country
	Supply of Solar PV module, Balance of System (BoS) including Grid Tie Inverter, MMS, Transformers, AJB, Cables, Connectors etc. required for successful commissioning [image: Item Long Description]
	Total of Schedule
	
	

	74.
	Lot 11 Schedule No 4 Installation and Other Services
	Inland transportation Including loading, unloading and transfer to Site, insurance and other costs incidental to delivery [image: Item Long Description]
	Total of Schedule
	
	

	75.
	Lot 11 Schedule No 4 Installation and Other Services
	Custom duty, cess, custom clearance, port charges and other duties except GST [image: Item Long Description]
	Total of Schedule
	
	

	76.
	Lot 11 Schedule No 4 Installation and Other Services
	Erection, Installation and Commissioning of SPGS project [image: Item Long Description]
	Total of Schedule
	
	

	77.
	Lot 11 Schedule No 4 Installation and Other Services
	Operation and Maintenance of SPGS project for 12 years [image: Item Long Description]
	Total of Schedule
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