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1.15 BHEL Fraud Prevention Policy :

The bidder along with its associate/ collaborators/sub-contractors/ Sub-Vendors/
Consultants/service providers shall strictly adhere to BHEL Fraud Prevention Policy
displayed on BHEL website http://www.bhel.com and shall immediately bring to the notice
of BHEL Management about any fraud or suspected fraud as soon as it comes to their notice.
Fraud prevention policy and list of Nodal officers shall be hosted on BHEL website, vendor
portals of Units/Regions Internet.

CHAPTER-2

2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them except
where the context otherwise requires

i) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under
Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI
— 110049, or its Authorised Officers or its Site Engineers or other employees authorised to deal
with any matters with which these persons are concerned on its behalf.

i1) “EXECUTIVE DIRECTOR” or ‘GROUP GENERAL MANAGER’ or “GENERAL
MANAGER (Incharge)” or “GENERAL MANAGER” shall mean the Officer in Electronics
Division, Mysore road, Bengaluru-560026

1i1) “COMPETENT AUTHORITY” shall mean Executive Director or Group General Manager
or General Manager (In-charge) or General Manager or BHEL Officers who are empowered to
act on behalf of the Executive Director or General Manager (In-charge) or General Manager of
BHEL.

iv) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be
duly appointed and authorized by BHEL to act as “Engineer” on his behalf for the purpose of
the Contract, to perform the duty set forth in this General Conditions of Contract and other
Contract documents. The term also includes ‘CONSTRUCTION MANAGER’ or ‘SITE
INCHARGE’ as well as Officers

v) “SITE” shall mean the places or place at which the plants/equipment are to be erected and
services are to be performed as per the specification of this Tender.

vi) “CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom
BHEL has entered into a contract for supply of equipment or provision of services.

vii) “CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the
Contract and shall include the Contractor’s successors, heirs, executors, administrators and
permitted assigns.

12/ 33



http://www.bhel.com/

m BHARAT HEAVY ELETRICALS LIMITED ELECTRONICS DIVISION BENGALURU - GENERAL CONDITIONS OF CONTRACT

viii) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Work Order,
Contract Agreement, the accepted appendices of Rates, Schedules, Quantities if any, General
Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers,
Drawings, Technical Specifications, the Special Specifications if any, the Tender documents,
subsequent amendments mutually agreed upon and the Letter of Intent/Acceptance issued by
BHEL. Any conditions or terms stipulated by the contractor in the tender documents or
subsequent letters shall not form part of the contract unless, specifically accepted in writing
by BHEL in the Letter of Intent/Award and incorporated in the agreement.

ix) “"GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’
and ‘General Conditions of Contract’ pertaining to the work for which above tenders have been

called for.

x) “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean
General Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule,
Technical Specifications, Appendices, Annexures, Corrigendum’s, Amendments, Forms,
procedures, Site information, etc and drawings/documents pertaining to the work for which
the tenderers are required to submit their offers. Individual specification number will be
assigned to each Tender Specification.

xi) “LETTER OF INTENT” shall mean the intimation by a Post/Fax/email to the tenderer
that the tender has been accepted in accordance with provisions contained in the letter. The
responsibility of the contractor commences from the date of issue of this letter and all terms
and conditions of the contract are applicable from this date.

xi1) “COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of
Intent/Award’ or date mutually agreed upon for handing over of the intended scope of work,
the erected equipment/plant which are found acceptable by the Engineer, being of required
standard and conforming to the specifications of the Contract.

xiit) “PLANT” shall mean and connote the entire assembly of the plant and equipment’s
covered by the contract.

xiv) “EQUIPMENT” shall mean equipment, machineries, materials, structural, electrical and
other components of the plant covered by the contract.

xv) “TESTS” shall mean and include such test or tests to be carried out on the part of the
contractor as are prescribed in the contract or considered necessary by BHEL, in order to
ascertain the quality, workmanship, performance and efficiency of the contractor or part
thereof.

xvi) “APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or
instructed by BHEL.
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xvit) “WORK or CONTRACT WORK” shall mean and include supply of all categories of
labour, specified consumables, tools and tackles and Plants required for complete and
satisfactory site transportation, handling, stacking, storing, erecting, testing and
commissioning of the equipment’s to the entire satisfaction of BHEL.

xviti) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include
plural and vice versa, where the context so requires. Words imparting the masculine Gender
shall be taken to include the feminine Gender and words imparting persons shall include any
Company or Associations or Body of Individuals, whether incorporated or not.

xix) “HEADING” — The heading in these General Conditions are solely for the purpose of
facilitating reference and shall not be deemed to be part thereof or be taken as instructions
thereof or of the contract.

xx) “MONTH” shall mean calendar month unless otherwise specified in the Tender.

xxi) Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days
of twenty four (24) hours each. A week shall mean continuous period of seven (7) days.

xxii) “COMMISSIONING” shall mean the synchronization testing and achieving functional
operation of the Equipment with associated system after all initial adjustments, trials,
cleaning, re-assembly required at site if any, have been completed and Equipment with
associated system is ready for taking into service.

xxiit) “WRITING” shall include any manuscript type written or hand written or printed
statement or electronically transmitted messages, under the signature or seal or transmittal
of BHEL.

xxiv) “TEMPORARY WORK” shall mean all temporary works for every kind required in or for
the execution, completion, maintenance of the work.

xxv) ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum including applicable
taxes mentioned in the LOI/LOA/Contract Agreement subject to such additions thereto or
deductions there from as may be made under provisions hereinafter contained

xxvi) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start
of work at Site as per terms defined in the Tender

xxvii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature
closing of Contract, for reasons not attributable to the contractor and mutually agreed between
BHEL and the contractor

xxviil) “TERMINATION” of Contract shall mean the pre mature closing of contract due to
reasons as mentioned in the contract
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2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION

The contract shall be governed by the Law for the time being in force in the Republic of India.
The Civil Court having original Civil Jurisdiction at Bengaluru, shall alone have exclusive
Jjurisdiction in regard to all claims in respect of the Contract. No other Civil Court shall have
jurisdiction in case of any dispute, under this contract

2.3 ISSUE OF NOTICE

2.8.1 Service of notice on contractor: Any notice to be given to the Contractor under the terms
of the contract shall be served by sending the same by Registered Post / Speed Post/ FAX /
Email to or leaving the same at the Contractor’s last known address of the principal place of
business (or in the event of the contractor being a company, to or at its Registered Office). In
case of change of address, the notice shall be served at changed address as notified in writing
by the Contractor to BHEL. Such posting or leaving of the notice shall be deemed to be good
service of such notice and the time mentioned to the condition for doing any act after notice
shall be reckoned from the date so mentioned in such notice.

2.3.2 Service of notice on BHEL Any notice to be given to BHEL in-charge under the terms of
the Contract shall be served by sending the same by post or Email or leaving the same at BHEL
address or changed address as notified in writing by BHEL to the Contractor.

2.4 USE OF LAND
No land belonging to BHEL or their Customer under temporary possession of BHEL shall be
occupied by the contractor without written permission of BHEL.

2.4.1 STORES AND MATERIALS:

The contractor shall, at his own expense, supply all stores and materials required for the
contract, other than those which may be provided by BHEL at the rates detailed therein subject
to their availability at the place of issue indicated therein. All stores and materials to be
supplied by the Contractor shall be of the best kind as described in the Specifications and the
Contractor shall, if required by the Engineer —in- charge furnish him with proof to his
satisfaction that the store and materials so comply with the specifications.

The contractor shall, at his own expense and without delay, supply samples of stores and
materials proposed to be used in the execution of the work for the approval of the Engineer-in
charge, who may reject all stores and materials not corresponding either in quality or
character to the approved samples.

In the case of stores provided by BHEL, the Contractor shall bear the cost of loading,
transporting to site, unloading, storing under cover as required, assembling & jointing the
several parts together as necessary and incorporating & fixing these stores & materials in the
work, including all preparatory work of whatever description that may be required, and
closing, preparing, loading and returning empty cases or containers to the place of issue
without any extra charges.

Contractor is responsible for safe & secure storage of above material.
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2.4.2 PATENT RIGHTS:

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL,
against any action, claim or proceeding relating to infringement or the use of any patent or
design or any alleged patent or design rights, and shall pay any royalties which may be
payable in respect of any article/ or part thereof included in the contract.

In the event of any claims being made or action brought against BHEL, or any agent, or
servant or employee of BHEL., in respect of any of the matters aforesaid, the contractor shall
not apply when such increment has taken place in complying with the specific directions issued
by the BHEL but the contractor shall pay any royalties payable in respect of any such use.

2.4.3 WATER :

The contractor shall allow in his tender and provide at his cost all water required for the work
or his employees on the work, together with all pipes and fittings or other means that may be
necessary or required to ensure a proper and ample supply of water for all purpose connected
with the work.

In the event of a provision existing in the Tender documents for supply of water on payment
by BHEL, water will be supplied from the BHEL supply System, or other sources at any points
fixed by the Site Engineer/ Engineer-in-charge on the site of work. The contractor shall make
necessary arrangement for lifting, pumping, carrying or conveying the water as required at
his own cost. The levy of water charges to be borne by the Contractor in such case shall be
specifically mentioned in the Tender documents.

2.4.4 TEMPORARY WORKSHOPS, STORES ETC :

The Contractor shall, during the progress of the work provide, erect and maintain at his own
expense all necessary temporary workshops, store, offices, toilets etc., required for the proper
and efficient execution of the work. The planning, siting and erection of these building shall
have the approval of the Engineer-in-charge and the Contractor shall at all times keep them
in a clean and sanitized condition to the entire satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared and the site restored
to its original state in a clean and tidy condition to the entire satisfaction of the Engineer-in-
charge.

2.5 COMMENCEMENT OF WORK

2.5.1 Time is essence of contract and is specified in the tender document or in each individual
work order.

2.5.2 The contractor shall commence the work within seven(07) days from LOI/work order or
as intimated by BHEL and shall proceed with the same with due expedition without delay.
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2.5.3 If the contractor fails to start the work within stipulated time as per LOI or as intimated
by BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The
Earnest Money and/or Security Deposit with BHEL will stand forfeited without any further
reference to him without prejudice to any and all of BHEL’s other rights and remedies in this
regard.

2.5.4 All the work shall be carried out under the direction and to the satisfaction of BHEL.

2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT:

2.6.1 All payments due to the contractors shall be made by electronic mode only, unless
otherwise found operationally difficult.

2.6.2 For progress running bill payments: - The Contractor shall present detailed
measurement sheets in triplicate, duly indicating all relevant details based on technical
documents and connected drawings for work done during the month/period under various
categories in line with terms of payment as per contract. The basis of arriving at the quantities,
weights shall be relevant documents and drawings released by BHEL. These measurement
sheets shall be prepared jointly with BHEL Engineers and signed by both the parties.

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and
percentage eligible for payment under various groups shall be decided by BHEL Engineer. The
abstract of quantities and percentage so arrived at based on the terms of payment shall be
entered in Measurement Book and signed by both the parties.

2.6.4 Based on the above quantities, contractor shall prepare the bills in prescribed format
and work out the financial value. These will be entered in Measurement Book and signed by
both the parties. Payment shall be made by BHEL after effecting the recoveries due from the
contractor.

2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from
the corresponding running bills unless specific approval from the competent authorities is
obtained to the contrary.

2.6.6 Measurement shall be restricted to that portion of work for which it is required to
ascertain the financial liability of BHEL under this contract.

2.6.7 The measurement shall be taken jointly by persons duly authorized on the part of BHEL
and by the Contractor.

2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements
and testing of materials to be used/used in the work. The contractor shall, without extra
charges, provide all the assistance with appliances and other things necessary for
measurement.
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2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work
done in full or in part, the expenses towards such re measurements shall be borne by the
contractor unless such re measurements are warranted solely for reasons not attributable to
contractor.

2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the

completion of the work measured. Any left out work has to be completed, if pointed out at a
later date by BHEL.

2.6.11 Final measurement bill shall be prepared in the final bill format prescribed for the
purpose based on the certificate issued by BHEL Engineer that entire works as stipulated in
tender specification has been completed in all respects to the entire satisfaction of BHEL.
Contractor shall give unqualified “No Claim” Certificate. All the tools and tackles loaned to
him should be returned in satisfactory condition to BHEL. The abstract of final quantities
and financial values shall also be entered in the Measurement Books and signed by both
parties to the contract. The Final Bill shall be prepared and paid within a reasonable time
after completion of work.

2.7 RIGHTS OF BHEL

BHEL reserves the following rights in respect of this contract during the original contract
period or its extensions if any, as per the provisions of the contract, without entitling the
contractor for any compensation.

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated
in the contract during the progress of work and get it done through other agencies to suit
BHEL’s commitment to its customer or in case BHEL decides to advance the date of completion
due to other emergent reasons/ BHEL’s obligation to its customer.

2.7.2 To terminate the contract or get any part of the work done through other agency or deploy
BHEL’s own/hired/otherwise arranged resources , at the risk and cost of the contractor after
due notice of a period of two weeks by BHEL, in the event of:-

i) Contractor’s continued poor progress

i1) Withdrawal from or abandonment of the work before completion of the work

1i1) Contractor’s inability to progress the work for completion as stipulated in the contract
iv) Poor quality of work

v) Corrupt act of Contractor

vi) Insolvency of the Contractor
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vit) Persistent disregard to the instructions of BHEL
viii) Assignment, transfer, sub-letting of contract without BHEL’s written permission
ix) Non fulfillment of any contractual obligations / non-compliance of statutory requirements

x) In the opinion of BHEL, the contractor is overloaded and is not in a position to execute the
job as per required schedule

2.7.3 To meet the expenses including BHEL overheads of 35% & Liquidated damage/penalties
arising out of “Risk & Cost” as explained above under Sl.No. 2.7.2. BHEL shall recover the
amount from any money due from Contractor, from any money due to the Contractor including
Security Deposit or by forfeiting any T&P or material of the contractor under this contract or
any other contract of BHEL or by any other means or any combination thereof

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion of
work executed in case BHEL’s contract with their customer are terminated for any reason, as
per mutual agreement.

2.7.5 To effect recovery from any amounts due to the contractor under this or any other contract
or in any other form, the moneys BHEL is statutorily forced to pay to anybody, due to
contractor’s failure to fulfill any of his obligations. BHEL shall levy overheads of 35% on all
such payments.

2.7.6 While every endeavor will be made by BHEL to this end, they cannot guarantee
uninterrupted work due to conditions beyond their control. The Contractor will not be
normally entitled for any compensation/extra payment on this account unless otherwise
specified elsewhere in the contract.

2.7.7 In case the execution of works comes to a complete halt or reaches a stage wherein
worthwhile works cannot be executed and there is no possibility of commencement of work for
a period of not less than two months, due to reasons not attributable to the contractor and
other than Force Majeure conditions, BHEL may consider permitting the contractor to de
mobilize forthwith and re mobilize at an agreed future date. Cost of such
demobilization/remobilization shall be mutually agreed. ORC (Over run Charges) in such
cases shall not be applicable for the period between the period of demobilization and re
mobilisation. The duration of contract/time extension shall accordingly get modified suitably.
In case of any conflict, BHEL decision in this regard shall be final and binding on the
contractor.

2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts, etc,
due to which inordinate discontinuity of work is anticipated, BHEL at its discretion may
consider contractor’s request to short close the contract, provided that the balance works are

minor vis a vis the scope of work envisaged as per the contract. At the point of requesting for
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short closure, contractor shall establish that he has completed all works possible of completion
and he is not able to proceed with the balance works due to constraints beyond his control. In
such a case, the estimated value of the unexecuted portion of work as mutually agreed, shall
however be reduced from the final contract value-

2.7.9 LIQUIDATED DAMAGES/PENALTY

COMPENSATION FOR DELAY:

If the contractor fails to maintain the required progress in terms of condition 2.10 or to
complete the work and clear the site on or before the contracted or extended the period of
completion, he shall, without prejudice to any other right or remedy of the BHEL on account
of such breach, pay as agreed compensation an amount calculated as stipulated below

For unfinished anticipated value of work where finished portion is fit for use
Rate of compensation as follows:

e Completion period (as originally stipulated)not exceeding 6 months. ...... @ I percent per week
e Completion period (as originally stipulated) Exceeding 6 months and not exceeding 2
years...@ 0.5 percent per week

e Completion period (as originally stipulated) exceeding 2 years @ 0.25 percent per week

Provided always that the total amount of compensation for delay to be paid under condition
shall not exceed the under noted percentage of the anticipated contract value

o Completion period (as originally stipulated) not exceeding 6 months. ......... @ 10 percent of
anticipated value of work

e Completion period (as originally stipulated)Exceeding 6 months and not exceeding 2
years...@ 7.5 percent of anticipated value of work

e Completion period (as originally stipulated)Exceeding 2 years.........@ 5 percent of
anticipated value of work

The amount of compensation may be adjusted or set off against any sum payable to the
Contractor under this or any other contract with the BHEL.

2.7.10 POST TECHNICAL AUDIT OF WORK AND BILLS: BHEL reserve the right to
carry out a post-payment audit and technical examination of the work and final bill including
all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a
result thereof in the manner provided in the proceeding sub-paragraph’s provided however
that no such recovery shall be enforced after three years of passing the final bill
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2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS,
EMPLOYMENT OF WORKERS ETC.

The following are the responsibilities of the contractor in respect of observance of local laws,
employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL
against any claims of whatsoever nature arising due to the failure of the contractor in
discharging any of his responsibilities hereunder:

2.8.1 The contractor at all times during the continuance of this contract shall, in all his
dealings with local labour for the time being employed on or in connection with the work, have
due regard to all local festivals and religious and other customs.

2.8.2 The contractor shall comply with all applicable State and Central Laws, Statutory Rules,
Maternity act, Regulations etc. such as contract labour(R&A) Act 1970, Minimum wage Act
19748, Payment of wages Act 1936,ESI Act 1948, EPF Act 1952, Employees’ compensation Act
1923, Provision of Companies Act 1948 & rules thereof, The interstate Migrant Workmen 1979,
The Karnataka Factories Rules 1969, Payment of Bonus Act 1965, Payment of Gratuity Act
1972. Child labour Prohibition act 1986, Karnataka Minimum Wage Act , Prevention of sexual
harassment at work place Act 2013, Guidelines/notification related to Safai Karamchari Act
, Equal Remuneration Act 1976, The company’s instructions as issued from time to time in
regard to working hours, wages, leaves, holidays etc. for labour as may be enacted by the
Government during the tenure of the Contract and having force or jurisdiction at Site. The
Contractor shall also give to the local Governing Body, Police and other relevant Authorities
all such notices as may be required by the Law.

The contractor shall produce the following registers and forms:

Form XIII- Register of work men employed by contractor(Rule 75)

Form XIV- Employment Card issued by contractor( Rule 76)

Form XVI- Muster Roll ( Rule 78(1) (a)(i))

Form XVII- Register of Wages ( Rule 78(1) (a)(i))

Form XVIII- Register of wages cum Muster Roll( in case of weekly payment)
Form XIX- Wage slip ( Rule 78(b))

Form XX- Register of deduction for damages Or Loss Rule 78(1) (a)(ii))
Form XXI- Register of files Rule 78(1) (a)(ii))

Form XXII- Register of Advance Rule 78(1) (a)(it))

Form XXIII- Register of Overtime Rule 78(1) (a)(iii))

Form XXIV- Return to be sent by the contractor to the Licensing officer (Rule 82(1))

2.8.83 The contractor shall obtain independent License under the Contract Labour (Regulations
and Abolition Act)as required from the concerned Authorities based on the certificate (Form-
V) issued by the Principal Employer/Customer
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2.8.4 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalties,
commission or other charges which may be levied on account of his operations in executing the
contract.

2.8.5 While BHEL would pay the inspection fees and Registration fees of Boiler &
explosive/Electrical Inspectorate, all other arrangements for site visits periodically by the
Inspectorate to site, Inspection certificate etc. will have to be made by contractor. However,
BHEL will not make any payment to the Inspectorate in connection with contractor’s
Welders/Electricians qualification tests etc.

2.8.6 Contractor shall be responsible for provision of Health and Sanitary arrangements (more
particularly described in Contract Labour Regulation & Abolition Act), Safety precautions etc.
as may be required for safe and satisfactory execution of contract.

2.8.7 The contractor shall be responsible for proper accommodation including adequate
medical facilities for personnel employed by him.

2.8.8 The contractor shall be responsible for the proper behavior and observance of all
regulations by the staff employed by him.

2.8.9 The contractor shall ensure that no damage is caused to any person/property of other
parties working at site. If any such damage is caused, it is responsibility of the contractor to
make good the losses or compensate for the same.

2.8.10 All the properties/equipment/components of BHEL/their Client loaned with or
without deposit to the contractor in connection with the contract shall remain properties of
BHEL/their Client.

2.8.11 The contractor shall use such properties for the purpose of execution of this contract. All
such properties/equipment/components shall be deemed to be in good condition when received
by the contractor unless he notifies within 48 hours to the contrary. The contractor shall return
them in good condition as and when required by BHEL/their Client. In case of non-return,
loss, damage, repairs etc, the cost thereof as may be fixed by BHEL Engineer will be recovered
from the contractor

2.8.12 Any delay in completion of works/or non-achievement of periodical targets due to the
reasons attributable to the contractor, the same may have to be compensated by the contractor
either by increasing manpower and resources or by working extra hours and/or by working
more than one shift. All these are to be carried out by the contractor at no extra cost.

2.8.13 The contractor shall arrange, coordinate his work in such a manner as to cause no
hindrance to other agencies working in the same premises.
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2.8.14 All safety rules and codes applied by the Client/BHEL at site shall be observed by the
contractor without exception. The contractor shall be responsible for the safety of the
equipment/material and works to be performed by him and shall maintain all light, fencing
guards, slings etc. or other protection necessary for the purpose. Contractor shall also take
such additional precautions as may be indicated from time to time by the Engineer with a
view to prevent pilferage, accidents, fire hazards. Due precautions shall be taken against fire
hazards and atmospheric conditions. Suitable number of Clerical staff, watch and ward, store
keepers to take care of equipment/materials and construction tools and tackles shall be posted
at site by the contractor till the completion of work under this contract. The contractor shall
arrange for such safety devices as are necessary for such type of work and carry out the
requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed standards
and practices. Contractor has to ensure the implementation of Health, Safety and
Environment (HSE) requirements as per directions given by BHEL /Customer. The contractor
has to assist in HSE audit by BHEL/Customer and submit compliance Report. The contractor
has to generate and submit record/reports as per HSE plan/activities as per instruction of
BHEL/Customer. All tools, plant and equipment brought to the site shall become the property
of BHEL and shall not be removed from the site without the prior written approval from
BHEL. When the work is finally completed or the Contractor is determined for reasons other
than the defaults of the contract, he shall forthwith remove from the site all tools, plants,
equipment etc., (other than those as may have been provided by BHEL) and upon such
removal, the same shall revert in, and become the property of the contractor.

2.8.15 The contractor will be directly responsible for payment of wages to his workmen on
specified date of respective month declared as per applicable Labour Act. A pay roll sheet
giving all the payments given to the workers and duly signed by the contractor’s representative
should be furnished to BHEL site for record purpose.

2.8.16 In case of any class of work for which there is no such specification as laid down in the
contract, such work shall be carried out in accordance with the instructions and requirements
of the Engineer.

2.8.17 Also, no idle charges will be admissible in the event of any stoppage caused in the work
resulting in contractor’s labour and Tools & Plants being rendered idle due to any reason at
any time.

2.8.18 The contractor shall take all reasonable care to protect the materials and work till such
time the plant/equipment has been taken over by BHEL or their Client whichever is earlier.

2.8.19 The contractor shall not stop the work or abandon the site for whatsoever reason of
dispute, excepting force majeure conditions. All such problems/disputes shall be separately
discussed and settled without affecting the progress of work. Such stoppage or abandonment
shall be treated as breach of contract and dealt with accordingly
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2.8.20 The contractor shall keep the area of work clean and shall remove the debris etc. while
executing day-to-day work. Upon completion of work, the contractor shall remove from the
vicinity of work, all scrap, packing materials, rubbish, unused and other materials and
deposit them in places specified by the Engineer. The contractor will also demolish all the
hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In the
event of his failure to do so, the same will be arranged to be done by the Engineer and the
expenses recovered from the contractor. If the work is executed in Factory premises, no hutment
will be allowed.

2.8.21 The contractor shall execute the work in the most substantial and workman like manner
in the stipulated time. Accuracy of work and timely execution shall be the essence of this
contract. The contractor shall be responsible to ensure that the quality, assembly and
workmanship conform to the dimensions and clearance given in the drawings and/ or as per
the instructions of the Engineer.

2.8.22 The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The
Contractor will take necessary precautions and due care to protect the same while in his
custody from any damage/ loss till the same is handed over back to BHEL. In case the damage
/ loss is due to carelessness/ negligence on the part of the contractor, the Contractor is liable
to get them repair/ replaced immediately and in case of his failure to do so within a reasonable
time, BHEL will reserve the right to recover the loss from the contractor.

2.8.23 The contractor shall provide all watchmen necessary, for the protection of the site, the
work, the materials, the tools , plant, equipment and anything else lying on the site during the
progress of the work. He shall solely be responsible for and shall take all reasonable and proper
steps for protecting, securing , lighting and watching all places on or about the work and the
site which may be dangerous to any person whom so ever.

2.8.24 SITE DRAINAGE: All water that may accumulate on the site during the process of the
work, or in trenches and excavations shall be removed to the entire satisfaction of the Engineer-
in-charge and at Contractors expense.

2.8.25 INSPECTION OF THE WORK: BHEL Officers concerned with the Contract shall have
power at any time to inspect and examine any part of the work and the contractor shall give
such facilities as may be required to given for such inspection and examination.

2.8.26 In case the contractor is required to undertake any work outside the scope of this
contract, the rates payable shall be those mutually agreed upon if the item rates are not
mentioned in existing contract

i. For any item of wok required to be carried out after the contract has been awarded and
which is not covered by Contractors Schedule but is covered by C.P.W.D. schedule of
rates the rate payable for such a fresh item will be derived from updated C.P.W.D.
schedule of rates by the method of proportion as follows:
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ii. Rate as per estimated updated C.P.W.D DSR and loading tender excess (plus or minus)
on pro-rata basis for nearest analogous items. For other items rate as per estimated
C.P.W.D DSR and loading tender excess(plus or minus)

it If rates are not available in C.P.W.D. DSR, deviated item rates will be derived from
market rate with 15% profit and overheads.

2.9 PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE
EVALUATION

2.9.1 A detailed plan/programme for completion of the contractual scope of work as per the
time schedule given in the contract shall be jointly agreed between BHEL and Contractor,
before commencement of work . The above programme shall be supported by month wise
deployment of resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed
periodically (Daily/Weekly / Monthly) vis a vis this jointly agreed programme. The Contractor
shall submit periodical progress reports (Daily/Weekly/Monthly) and other
reports/information including manpower, consumables, T&P mobilization etc as desired by
BHEL.

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed
programme as above, availability of inputs/fronts etc, and constraints if any, as per prescribed
formats. Manpower, T&P and consumable reports as per prescribed formats shall be
submitted by contractor every month. Release of RA Bills shall be contingent upon certification
by BHEL Site Engineer of the availability of the above prescribed formats duly filled in and
signed.

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons
attributable to the contractor is on the contractor himself. The monthly progress review shall
record shortfalls attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL

2.10 TIME OF COMPLETION

2.10.1 Time is essence of the contract. The time schedule shall be as prescribed in the Contract.
The time for completion shall be reckoned from the date of commencement of work at Site as
certified by BHEL Engineers

2.10.2 The entire work shall be completed by the contractor within the time schedule or within
such extended periods of time as may be allowed by BHEL under clause 2.11

2.11 EXTENSION OF TIME FOR COMPLETION

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the
contract period, the contractor shall request for an extension of the contract and BHEL at its
discretion may extend the Contract.
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2.11.2 Based on the monthly reviews jointly signed, the works balance at the end of original
contract period less the backlog attributable to the contractor shall be quantified, and the
number of months of “Time extension’ required for completion of the same shall be jointly
worked out. Within this period of ‘Time extension’, the contractor is bound to complete the
portion of backlog attributable to the contractor. Any further Time extension’ or “Time
extensions’ at the end of the previous extension shall be worked out similarly.

2.11.3 However if any “Time extension’is granted to the contractor to facilitate continuation of
work and completion of contract, due to backlog attributable to the contractor alone, then it
shall be without prejudice to the rights of BHEL to impose penalty/LD for the delays
attributable to the contractor, in addition to any other actions BHEL may wish to take at the
risk and cost of contractor.

2.11.4 A joint programme shall be drawn for the balance amount of work to be completed
during the period of ‘Time Extension’, along with matching resources (with weightages) to be
deployed by the contractor as per specified format. Review of the programme and record of
shortfall shall be done every month of the Time extension’ period in the same manner as is
done for the regular contract period.

2.11.5 During the period of ‘Time extension’, contractor shall maintain their resources as per
mutually agreed program

2.11.6 At the end of total work completion as certified by BHEL Engineer, and upon analysis
of the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force
majeure conditions, and (iii) BHEL, shall be worked out and shall be considered to be
exhausted in the same order. The total period of time extensions shall be the sum of (i), (ii) and
(iii) above and shall be equal to period between the scheduled date of completion and the actual
date of completion of contract. LD shall be imposed/levied for the portion of time extensions
attributable to contractor and recoverable from the dues payable to the contractor.

2.12 OVERRUN COMPENSATION (THIS CLAUSE IS NOT APPLICABLE IN BHEL
FACTORY & TOWNSHIP PREMISES)

2.12.1 Over Run Compensation (ORC) is payable by way of rate revisions for periods beyond
original, contract period subject to the following terms and conditions.

2.12.2 Rates shall be increased by 10% for the first twelve months of one or more extensions
beyond original contract period. For the next twelve months of further extensions if any, rates
shall be increased as above by 10% over the previous twelve months, and similarly for each
subsequent twelve months extension.
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2.12.3 Should there be any ‘Time extension’ for reasons attributable only to the contractor,
then the work shall be executed by the contractor at the rates applicable for the period the work
was planned

2.12.4 Payment of ORC shall be regulated as follows:

1) Contractor is entitled to Over Run Compensation (ORC) only for the portion of backlog
attributable to BHEL.

i1) 50% of the compensation is allocated for deployment of resources agreed as per the joint
programme drawn vide 2.11.4. Payment shall however be based on the actual deployment of
resources for the month as certified by BHEL, as per weightages assigned therein

1i1) 50% of the compensation, is allocated for achieving of planned progress agreed as per the
joint programme drawn vide 2.11.4. Payment shall be on pro rata basis for actual achieved
quantities

iv) Total Over Run Compensation shall be limited to 10% of the executed contract value as
certified in Final Bill. For this purpose executed contract value excludes PVC, ORC,
Supplementary/Additional Items and Extra Works done on Man-day rate basis

2.12.5 Contractor shall not be entitled for any Over Run Compensation (ORC) for the portion
of backlog attributable to the contractor. Such works shall be executed at the rates applicable
for the period the work was planned

2.13 QUANTITY VARIATION

2.13.1 The quoted rates shall remain firm irrespective of any variations in the
individual quantities.

2.14 EXTRA WORKS

2.14.1 All rectifications/modifications, revamping, and reworks required for any reasons not
attributable to the contractor, or needed due to any change in deviation from drawings and
design of equipment, operation/maintenance requirements, mismatching, or due to damages
in transit, storage and erection/commissioning, and other allied works which are not very
specifically indicated in the drawings, but are found essential for satisfactory completion of
the work, will be considered as extra works.

2.14.2 Extra works arising on account of the contractor's fault, irrespective of time consumed
in rectification of the damage/loss, will have to be carried out by the contractor free of cost.
Under such circumstances, any material and consumable required for this purpose will also
have to be arranged by the contractor at his cost.
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2.14.3 All the extra work should be carried out by a separately identifiable gang, without
affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should be
maintained and shall be signed by the contractor's representative and BHEL engineer. No
claim for extra work will be considered/entertained in the absence of the said supporting
documents i.e. daily log sheets. Signing of log sheets by BHEL engineer does not necessarily
mean the acceptance of such works as extra works.

2.14.4 BHEL retains the right to award or not to award any of the major repair/
rework/modification/rectification/fabrication works to the contractor, at their discretion
without assigning any reason for the same

2.14.5 After eligibility of extra works is established and finally accepted by BHEL
engineer/designer, payment will be released on competent authority's approval at the
following rate.

MAN-HOUR RATE FOR ELIGIBLE EXTRA WORKS: Single composite average labour man-
hour rate, including overtime if any, supervision, use of tools and tackles and other site
expenses and incidentals, consumables for carrying out any major rework/ repairs/
rectification/ modification/ fabrication as certified by site as may arise during the course of
erection, testing, commissioning or extra works arising out of transit, storage and erection
damages, payment , if found due will be as per applicable minimum wage act

2.14.6 The above composite labour man hour rate towards extra works shall remain firm and
not subject to any variation during execution of the work. PVC will not be applicable for extra
works. Rate revision, Over Run Charges/compensation etc will not be applicable due to extra
works.

2.14.7 Extra Works for Civil Packages shall be regulated as follows

i) Rates for Extra Works arising due to (1) non availability of BOQ (Rate Schedule), OR (2)
change in Specifications of materials/works (3) rectification/modification/dismantling & re
erecting etc due to no fault of Contractor, shall be in the order of the following:

a) Item rates are to be derived from similar nature of items in the BOQ (Rate Schedule) with
applicable escalation derived from All India Consumer Price Index for Whole Sale
Commodities.

b) As per applicable updated CPWD-DSR (or latest edition) with applicable escalation derived;
Notification issued by the office of CPWD for ‘Cost Index’ in that Region where the project is
being executed,

¢) Item rates are to be worked out on the basis of prevailing market rates mutually agreed
between BHEL and Contractor, plus 15% towards Contractor’s overheads and profit.
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11) PVC and ORC will not applicable be for (i) above.
2.15 SUPPLEMENTARY ITEMS
2.15.1 For NON Civil Works

Supplementary items are items/works required for completion of entire work but not specified
in the scope of work. Subject to certification of such items/works as supplementary items by
BHEL Engineer, rates shall be derived on the basis of any one of the following on mutual
agreement:

i) Based on percentage breakup /rates indicated for similar/nearby items

i11) In case (i) above does not exist, then BHEL/site may derive the percentage breakup /rates
to suit the type of work

2.15.2 For Civil Works

i) Rates for Supplementary Works/Additional Works arising out due to additions/alterations
in the original scope of works as per contract subject to certification of BHEL Engineer shall
be worked out as under:

a) Item rates which are available in existing BOQ (Rate Schedule) shall be operated with
applicable escalation derived from All India Consumer Price Index for Whole Sale
Commodities

b) Items of works which are not available in existing BOQ shall be operated as an ‘Extra
Works’ and rate shall be derived as per clause no 2.14

11) Execution of Supplementary Works/Additional Works through the Contractor shall be at
the sole discretion of BHEL, and shall be considered as part of executed contract value for the
purpose of Quantity Variation as per clause 2.13

1i1) BHEL Engineer’s decision regarding fixing the rate as above is final and binding on the
contractor.

iv) PVC and ORC will not be applicable for (i) above.

2.16 STRIKES & LOCKOUT

2.16.1 The contractor will be fully responsible for all disputes and other issues connected with
his labour/employee. In the event of the contractor’s labour/employee resorting to strike or the
Contractor resorting to lockout and if the strike or lockout declared is not settled within a
period of 15 days, BHEL shall have the right to get the work executed through any other
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agencies and the cost so incurred by BHEL along with Ouverhead charges of 35% shall be
deducted from the Contractor’s bills along with overhead of 35%

2.16.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be
in the employment of BHEL

2.17 FORCE MAJEURE
The following shall amount to Force Majeure:-

2.17.1 Acts of God, act of any Government, War, Sabotage, Riots, Strike, Civil commotion,
Police action, Revolution, Flood, Fire, Cyclones, Earth quake and Epidemic and other similar
causes over which the contractor has no control.

2.17.2 If the contractor suffers delay in the due execution of the contractual obligation due to
delays caused by force majeure as defined above, the agreed time of completion of the job
covered by this contract or the obligations of the contractor shall be extended by a period of
time equal to period of delay, provided that on the occurrence of any such contingency, the
contractor immediately reports to BHEL in writing the causes of delay and the contractor shall
not be eligible for any compensation.

2.18 ARBITRATION & RECONCILIATION

2.18.1 In case amicable settlement is not reached in the event of any dispute or difference
arising out of the execution of the Contract or the respective rights and liabilities of the parties
or in relation to interpretation of any provision by the Contractor in any manner touching
upon the Contract, such dispute or difference shall (except as to any matters, the decision of
which is specifically provided for therein) be referred to the sole arbitration of the arbitrator
appointed by BHEL/In charge.

The award of the Arbitrator shall be binding upon the parties to the dispute Subject as
aforesaid, the provisions of Arbitration and Reconciliation Act 1996 (India) or statutory
modifications or reenactments thereof and the rules made there under and for the time being
in force shall apply to the arbitration proceedings under this clause. The venue of the
arbitration shall be the place from which the contract is issued or such other place as the
Arbitrator at his discretion may determine
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2.18.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department,
the following shall be applicable:

In the event of any dispute or difference relating to the interpretation and application of the
provisions of the Contract, such dispute or difference shall be referred to by either party to the
arbitration of one of the arbitrators in the department of public enterprises. The award of the
arbitrator shall be binding upon the parties to the dispute, provided, however, any party
aggrieved by such award may make further reference for setting aside or revision of the award
to the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government
of India. Upon such reference the dispute shall be decided by the Law Secretary or the Special
Secretary or Additional Secretary when so authorized by the Law Secretary, whose decision
shall bind the parties hereto finally and conclusively.

2.18.8 The cost of arbitration shall be borne equally by the parties.

2.18.4 Work under the contract shall be continued during the arbitration proceedings
2.19 PAYMENTS

Payments to Contractors are made in any one of the following forms

2.19.1 Running Account Bills (RA Bills)

i) These are for interim payments when the contracts are in progress. The bills for such interim
payments are to be prepared by Contractor in prescribed formats (RA Bill forms).

1) Payments shall be made according to the extent of work done as per measurements taken
up to the end of the calendar month and in line with the terms of payments described in the
Tender documents along with relevant statutory documents applicable for the work.

1i1) Recoveries on account of electricity, water, statutory deductions, etc are made as per terms
of contract

iv) Full rates for the work done shall be allowed only if the quantum of work has been done as
per the specifications stipulated in the contract. If the work is not executed as per the stipulated
specifications, BHEL may ask the contractor to re do the work according to the required
specifications, without any extra cost. However, where this is not considered necessary ‘OR’
where the part work is done due to factors like non-availability of material to be supplied by
BHEL ‘OR’ non availability of fronts ‘OR’ non availability of drawings, fraction payment
against full rate, as is considered reasonable, may be allowed with due regard for the work
remaining to be done. BHEL decision in this regard will be final and binding on the
contractor.
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v) In order to facilitate part payment, BHEL Site Engineer at his discretion may further split
the contracted rates/percentages to suit site conditions, cash flow requirements according to
the progress of work

2.19.2 Final Bill

Final Bill’ is used for final payment on closing of Running Account for works or for single
payment after completion of works. ‘Final Bill’ shall be submitted as per prescribed format
after completion of works as per scope and upon material reconciliation, along with the
following.

i) ‘No Claim Certificate’ by contractor

11) Clearance certificates where ever applicable viz Clearance Certificates from Customer,
various Statutory Authorities like Labour department, PF Authorities, Commercial Tax
Department, etc

1i1) Indemnity bond as per prescribed format BHEL shall settle the final bills after deducting
all liabilities of Contractor to BHEL

2.20 PERFORMANCE GUARANTEE FOR WORKMANSHIP

2.20.1 Even though the work will be carried out under the supervision of BHEL Engineers the
Contractor will be responsible for the quality of the workmanship and shall guarantee the
work done for a period of as mentioned in the contract/NIT from the date of commencement
of guarantee period as defined in Technical Conditions of Contract, for good workmanship
and shall rectify free of cost all defects due to faulty erection detected during the guarantee
period. In the event of the Contractor failing to repair the defective works within the time
specified by the Engineer, BHEL may proceed to undertake the repairs of such defective works
at the Contractor’s risk and cost, without prejudice to any other rights and recover the same
from the balance security deposit.

2.20.2 BHEL shall release the balance security deposit subject to the following
i) Contractor has submitted ‘Final Bill’

11) Guarantee period as per contract has expired

i1i1) Contractor has furnished ‘No Claim Certificate’ in specified format

iv) BHEL Site Engineer/Construction Manager has furnished the ‘No Demand Certificate’ in
specified format
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v) Contractor has carried out the works required to be carried out by him during the period of
Guarantee and all expenses incurred by BHEL on carrying out such works is included for
adjustment from the Guarantee money refundable.

2.21 CLOSING OF CONTRACTS

The Contract shall be considered completed and closed upon completion of all contractual
obligations and settlement of Final Bill or completion of Guarantee period whichever is later.
Upon closing of Contract, BHEL shall issue a completion certificate as per standard format,
based on specific request of Contractor.

2.22 REVERSE AUCTION/PRICE BID OPENING:
BHEL reserves the right to go for reverse auction at any point of time before opening of

Price Bid.

Bids with non-acceptance of reverse auction will be liable for rejection.

Opening of Price Bid at discretion of BHEL.

BHEL shall be at liberty to cancel the tender at any time, before ordering, without

assigning any reason.

2.23 SUSPENSION OF BUSINESS DEALINGS

BHEL reserves the right to take action against Contractors who either fail to perform or
Tenderers/Contractor who indulge in malpractices, by suspending business dealings with
them in line with BHEL guidelines issued from time to time.

2.24 OTHER ISSUES

2.24.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement
shall be not less than Rs 200/- unless otherwise required under relevant statutes.

2.24.2 In case of any conflict between the General Conditions of Contract and Special
Conditions of Contract, provisions contained in the Special Conditions of Contract shall
prevail.

2.24.3 Unless otherwise specified in NIT, offers from consortium/JVs shall not be considered.

2.24.4 BHEL may not insist for signing of Contract Agreements in respect of low value and
short time period contracts




INTEGRITY PACT

Between
Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 1956 and
having its registered office at “BHEL House”, Siri Fort, New Delhi — 110049 (India) hereinafter
referred to as “The Principal”, which expression unless repugnant to the context or meaning
hereof shall include its successors or assigns of the ONE PART

and

, (description of the

party along with address), hereinafter referred to as “The Bidder/ Contractor” which expression
unless repugnant to the context or meaning hereof shall include its successors or assigns of the

OTHER PART

Preamble

The Principal intends to award, under laid-down organizational procedures, contract/s for

. The Principal values full compliance

with all relevant laws of the land, rules and regulations, and the principles of economic use of

resources, and of fairness and transparency in its relations with its Bidder(s)/ Contractor(s).
In order to achieve these goals, the Principal will appoint Independent External Monitor(s), who

will monitor the tender process and the execution of the contract for compliance with the

principles mentioned above.
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Section 1 — Commitments of the Principal

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to

observe the following principles:-

1.1.1 No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a promise
for or accept, for self or third person, any material or immaterial benefit which the

person is not legally entitled to.

1.1.2  The Principal will, during the tender process treat all Bidder(s) with equity and reason.
The Principal will in particular, before and during the tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential /
additional information through which the Bidder(s) could obtain an advantage in

relation to the tender process or the contract execution.

1.1.3 The Principal will exclude from the process all known prejudiced persons.

1.2 If the Principal obtains information on the conduct of any of its employees which is a penal
offence under the Indian Penal Code 1860 and Prevention of Corruption Act 1988 or any
other statutory penal enactment, or if there be a substantive suspicion in this regard, the

Principal will inform its Vigilance Office and in addition can initiate disciplinary actions.

Section 2 — Commitments of the Bidder(s)/ Contractor(s)

2.1 The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation

in the tender process and during the contract execution.

2.1.1 The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to the Principal or to any of the Principal’s employees involved
in the tender process or the execution of the contract or to any third person any

material, immaterial or any other benefit which he / she is not legally entitled to, in
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2.1.2

2.13

2.1.4

order to obtain in exchange any advantage of any kind whatsoever during the tender

process or during the execution of the contract.

The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or
undisclosed agreement or understanding, whether formal or informal. This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission or
non-submission of bids or any other actions to restrict competitiveness or to introduce

cartelization in the bidding process.

The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant IPC/
PC Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of
competition or personal gain, or pass on to others, any information or document
provided by the Principal as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted

electronically.

The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, and is committed to or intends to make to agents, brokers or any

other intermediaries in connection with the award of the contract.

2.2 The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined

above or be an accessory to such offences.

Section 3 — Disqualification from tender process and exclusion from future

contracts

If the Bidder(s)/ Contractor(s), before award or during execution has committed a transgression

through a violation of Section 2 above, or acts in any other manner such as to put his reliability

or credibility in question, the Principal is entitled to disqualify the Bidders(s)/ Contractor(s) from

the tender process or take action as per the separate “Guidelines for Suspension of Business

Dealings with Suppliers/ Contractors” framed by the Principal.
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Section 4 — Compensation for Damages

4.1

4.2

If the Principal has disqualified the Bidder(s) from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages

equivalent to Earnest Money Deposit/ Bid Security.

If the Principal has terminated the contract according to Section 3, or if the Principal is
entitled to terminate the contract according to section 3, the Principal shall be entitled to
demand and recover from the Contractor liquidated damages equivalent to 5% of the
contract value or the amount equivalent to Security Deposit/Performance Bank Guarantee,

whichever is higher.

Section 5 — Previous Transgression

5.1

5.2

The Bidder declares that no previous transgressions occurred in the last 3 years with any
other company in any country conforming to the anti-corruption approach or with any other

Public Sector Enterprise in India that could justify his exclusion from the tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the

tender process or the contract, if already awarded, can be terminated for such reason.

Section 6 — Equal treatment of all Bidders/ Contractors/ Sub-contractors

6.1

6.2

6.3

The Bidder(s)/ Contractor(s) undertake(s) to demand from his sub-contractors a
commitment consistent with this Integrity Pact. This commitment shall be taken only from
those sub-contractors whose contract value is more than 20% of Bidder’s/ Contractor’s

contract value with the Principal.

The Principal will enter into agreements with identical conditions as this one with all

Bidders and Contractors.

The Principal will disqualify from the tender process all bidders who do not sign this pact

or violate its provisions.
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Section 7 — Criminal Charges against violating Bidders/ Contractors /Sub-

contractors

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an

employee or a representative or an associate of a Bidder, Contractor or Subcontractor which

constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal

will inform the Vigilance Office.

Section 8 —-Independent External Monitor(s)

8.1

8.2

8.3

8.4

8.5

The Principal appoints competent and credible Independent External Monitor for this Pact.
The task of the Monitor is to review independently and objectively, whether and to what

extent the parties comply with the obligations under this agreement.

The Monitor is not subject to instructions by the representatives of the parties and performs

his functions neutrally and independently. He reports to the CMD, BHEL.

The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without
restriction to all contract documentation of the Principal including that provided by the
Bidder(s)/ Contractor(s). The Bidder(s)/ Contractor(s) will grant the monitor, upon his
request and demonstration of a valid interest, unrestricted and unconditional access to his
contract documentation. The same is applicable to Sub-contractor(s). The Monitor is under
contractual obligation to treat the information and documents of the Bidder(s)/

Contractor(s) / Sub-contractor(s) with confidentiality.

The Principal will provide to the Monitor sufficient information about all meetings among
the parties related to the contract provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor. The parties offer to the

Monitor the option to participate in such meetings.

As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will

so inform the Management of the Principal and request the Management to discontinue or
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8.6

8.7

8.8

8.9

take corrective action, or heal the situation, or to take other relevant action. The Monitor
can in this regard submit non-binding recommendations. Beyond this, the Monitor has no
right to demand from the parties that they act in a specific manner, refrain from action or

tolerate action.

The Monitor will submit a written report to the CMD, BHEL within 8 to 10 weeks from the
date of reference or intimation to him by the Principal and, should the occasion arise,

submit proposals for correcting problematic situations.

The CMD, BHEL shall decide the compensation to be paid to the Monitor and its terms and

conditions.

If the Monitor has reported to the CMD, BHEL, a substantiated suspicion of an offence
under relevant IPC / PC Act, and the CMD, BHEL has not, within reasonable time, taken
visible action to proceed against such offence or reported it to the Vigilance Office, the
Monitor may also transmit this information directly to the Central Vigilance

Commissioner, Government of India.

The number of Independent External Monitor(s) shall be decided by the CMD, BHEL.

8.10 The word ‘Monitor’ would include both singular and plural.

Section 9 — Pact Duration

9.1

9.2

This Pact begins when both parties have legally signed it. It expires for the Contractor 12
months after the last payment under the respective contract and for all other Bidders 6

months after the contract has been awarded.
If any claim is made / lodged during this time, the same shall be binding and continue to be

valid despite the lapse of this pact as specified as above, unless it is discharged/ determined

by the CMD, BHEL.
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Section 10 — Other Provisions

10.1 This agreement is subject to Indian Laws and jurisdiction shall be registered office of the

Principal, i.e. New Delhi.

10.2 Changes and supplements as well as termination notices need to be made in writing. Side

agreements have not been made.

10.3 If the Contractor is a partnership or a consortium, this agreement must be signed by all

partners or consortium members.

10.4 Should one or several provisions of this agreement turn out to be invalid, the remainder of
this agreement remains valid. In this case, the parties will strive to come to an agreement to

their original intentions.
10.5 Only those bidders/ contractors who have entered into this agreement with the Principal

would be competent to participate in the bidding. In other words, entering into this

agreement would be a preliminary qualification.

For & On behalf of the Principal For & On behalf of the Bidder/ Contractor
(Office Seal) (Office Seal)
Place--------------mmmmemm
Date------------mcmmmemm-
Witness: Witness:
(Name & Address) (Name & Address)
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ANNEXURE TO INTEGRITY PACT

INTEGRITY PACT (IP)

(a)

(b)

IP is a tool to ensure that activities and transactions between the Company and its
Bidders/Contractors are handled in a fair, transparent and corruption free manner. Following
independent External Monitors (IEMs) on the present panel have been appointed to oversee
implementation of IP in BHEL.

1. Shri Arun Chandra Verma, IPS (Retd.)
Email: acvermal@gmail.com AND

2. Shri Virendra Bahadur Singh, IPS (Retd.)
Email: vbsinghips@gmail.com

The IP as enclosed with the tender (total 7 sheets) is to be submitted (duly signed by
authorized signatory who signs in the offer) along with techno-commercial bid. Only those
bidders who have entered into such an IP with BHEL would be competent to participate in the
bidding. In other words, entering into this Pact would be a preliminary qualification.

Please refer Section-8 of the IP for Role and Responsibilities of IEMs. In case of any complaint
arising out of the tendering process, the matter may be referred to the IEM mentioned in the
tender.

Note: No routine correspondence shall be addressed to the IEM (phone/post/email) regarding
the clarifications, time extensions or any other administrative queries, etc. on the tender
issued. All such clarification/issues shall be addressed directly to the tender issuing
(procurement) department’s officials whose contact details are provided below:

Details of the contact person:

Mr N Raju

AGM, (SC&PV- Site Services)

5th Floor, New Engineering Building,
BHEL- Electronics Division

Mysore Road, Bangalore -560 026.

Phone: 080- 26998476/8232


mailto:acverma1@gmail.com
mailto:vbsinghips@gmail.com

ANNEXURE A

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY
(On non-Judicial paper of appropriate value)
Bank Guarantee No......................
Date....co o e
To
(Employer’s Name and Address)

Dear Sirs,
In accordance with the terms and conditions of Invitation for Bids/Notice Inviting Tender

NO..iie 1(Tender Conditions), M/S. ..o having its
registered office at ... 2 (hereinafter referred to as the "Tenderer'), is submitting
its bid for the work of....ceuiciiiiiiiiniianns 3 invited by ............... 4.(name of the Employer) through its Unit at
..................... (

The Tender Conditions provide that the Tenderer shall pay a sum of RS .........c.cooiiiiinnn. as Earnest Money

Deposit in the form therein mentioned. The form of payment of Earnest Money Deposit includes Bank Guarantee
executed by a Scheduled Bank.

In lieu of the stipulations contained in the aforesaid Tender Conditions that an irrevocable and unconditional
Bank Guarantee against Earnest Money Deposit for an amount of ..........cccccceeeieenns D
is required to be submitted by the Tenderer as a condition precedent for participation in the said Tender and the
Tenderer having approached us for giving the said Guarantee,

WE,  ThE e [Name & address of the Bank]
................................................................................................. having our Registered Office at
......................................................... (hereinafter referred to as the Bank) being the Guarantor under this

Guarantee, hereby irrevocably and unconditionally undertake to forthwith and immediately pay to the
Employer without any demur, merely on your first demand any sum or sums of Rs. 5
............................................ (in words Rupees...........ccccovveeeieeriiinnennnee..) Without any reservation, protest, and

recourse and without the beneficiary needing to prove or demonstrate reasons for its such demand.

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding
Rs.

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes raised
by the Vendor/Contractor/Vendors in any suit or proceeding pending before any Court or Tribunal, Arbitrator or
any other authority, our liability under this present being absolute and unequivocal.
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The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment
hereunder and the Tenderer shall have no claim against us for making such payment.

We ..o Bank further agree that the Employer shall have the fullest liberty without our consent and
without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the said
Tender or to extend the time of submission of from time to time or to postpone for any time or from time to time
any of the powers exercisable by the Employer against the said Tenderer and we shall not be relieved from our
liability by reason of any such variation, or extension being granted to the said Tenderer or for any forbearance,
act or omission on the part of the Employer or any indulgence by the Employer to the said Tenderer or by any
such matter or thing whatsoever which under the law relating to sureties would but for this provision have effect

of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the Bank
as a principal debtor, in the first instance without proceeding against the Tenderer and notwithstanding any
security or other guarantee that the Employer may have in relation to the Tenderer's liabilities.

This Guarantee shall be irrevocable and shall remain in force upto and including..............ccoooviiiiinini, 6 and

shall be extended from time to time for such period as may be desired by the Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of
constitution or insolvency of the Tenderer but shall in all respects and for all purposes be binding and
operative until payment of all money payable to the Employer in terms hereof. However, unless a demand or
claim under this Guarantee is made on us in writing on or before the ..., " we shall

be discharged from all liabilities under this Guarantee.

We, .o, Bank lastly undertake not to revoke this guarantee during its currency except with the
previous consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed.................. 5.....
b) This Guarantee shall bevalidupto .................. 6
¢) Unless the Bank is served a written claim or demand on or before 7 all rights under this

guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities under this
guarantee irrespective of whether or not the original bank guarantee is returned to the Bank

We, Bank, have power to issue this Guarantee under law and the undersigned as a duly

authorized person has full powers to sign this Guarantee on behalf of the Bank.
For and on behalf of

(Name of the Bank)
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PRICE BID

BOQ OF O&M WORKS FOR 30MW MANUGURU

Estimate Total

t Estimate Unit rate
SINo Item / Activity description Unit Q y ) Amount excluding Details
(Main) excluding GST (Rs)
GST (Rs.)
OPERATION & MAINTENANCE FOR 123 MONTHS

Major responsibilities of O&M incharge :
(i) Allotment of work to all the O&M staff and supervision of O&M works as per schedule
approved by BHEL. (ii) Sending Daily, weekly and Monthly report to BHEL by mail.
(iii) Interaction with customer / TSTRANSCO / SLDC etc. (iv) Coordinating with sub-station upon
grid failures /cable faults and implementing the needful steps to restore the plant to normal
operation. (v) Monthly downloading of data from ABT meter using CMRI / as instructed by

Management of complete O & M activities by O&M incharge. One TSTRANSCO.

1 |engineer (B.Tech in Electrical Engg.) with33 kV working experience to | Months 123 25,089.75 3,086,039.25 |(vi) Maintaining plant records and log books, stock register and reporting to BHEL. (vi) Trouble-

be appointed who will be the overall 0&M incharge of the plant. shooting and Updation of SCADA system if required as instructed by BHEL. (vii) Theft incidents:
immediate reporting to BHEL, filing FIRs at police stations on BHEL behalf, coordination for site
inspection by insurance companies and clearance of insurance claims, logging of events (date,
time) and maintaining records. (viii) Accidents: immediate reporting to BHEL, coordinating with
hospitals, logging of events (data, time) and maintaining records.
Payment for Services of O&M in Charge shall be as per attendance records maintained and
deductions will be passed in case of non-availability.

. *Minimum 5 technicians (Diploma / ITI) to be allocated for this activity. The O&M works
Plant Operation works such as . e - . . -
(i) Logging of DC, A, grid parameters (current, voltage, power, energy) mentioned are indicative. All the activities required for O&M shall be carried out by technicians
EEINg » AL Erap ! Ag " P - &y as instructed by BHEL. Monthly reports to be prepared and submitted by mail to BHEL for the
at PCUs, HT panels, transformer temperatures, equipment tripping/ . . . . .
. . ) various parameters including Earth resistance, String current, Energy exported etc. as per report
breakdown, grid outage as per BHEL formats. (ii) SCADA data station / formats finalized by BHEL
2 |HMI PC operations/ CCTV operation for daily monitoring of weather Months 123 50,576.40 6,220,897.20 Y )

parameters, trend graphs and urgent reporting to BHEL in case of any
problems / anomalies observed with any of the parameters, resolving
communication issues between SCADA and other equipment,
healthiness of all equipment

Atleast two technicians out of 7, shall be qualified for operating installations of 33KV and above.
Certificate / license copy to be submitted to BHEL before commencement of O&M works.

One technician to be posted in Night shift operation.

Measurement of above avtivities shall be done as per O&M Log book records maintained.
Deductions shall be passed in 0&M Contractor Bills for any activities not completed.




Carrying out Preventive and Breakdown maintenance as per O&M
schedule / OEM guidelines / maintenance manual such as a) Cleaning,
tightness checks, lubrication and other maintenance of equipment -
PCUs, HT panels, Inverter transformers, Auxiliary transformers, ACDB,
FCBC, UPS, Battery banks, SMBs, SCADA, WMS, CCTV, Fire Alarm, ESE
Lightning arresters, earthing, light fitting -indoor and outdoor etc. b)
Replacement of Silica gel, gaskets, Rectification of Oil leakages in all
transformers. c) Repair/ replacement of failed 33KV cable inside plant,
replacement of failed 33 kV termination/ jointing kits. d) Trouble-
shooting of solar array problems as DC earth fault, OFC/
communication cable faults, replacement of damaged PV modules,
SMB components etc. e) Checking tightness of MMS and PV Modules
(f) Monthly earth resistance measurement and recording value on the
Earth chambers (g) Watering of earth pits

Months

123

41,096.16

5,054,827.68

*(i) Minimum 2 technicians (Diploma/ITI) with required helpers to be allocated for this activity.
(i) List of equipment mentioned is indicative. Maintenace of all the equipments installed in
pllant is in vendor's scope. (iii) Periodic maintenance shall be preferably carried out during
evening to avoid generation loss. (iv) Whenever a fault has occurred, the contractor has to
attend to rectify the fault & the fault must be rectified within 48 hours from the time of
occurrence of fault. (v) Major spares such as complete equipment failures of CT, PT, LA, Breaker,
Isolator, SMB, PCU, transformer, cables, HT termination and jointing kits etc. if any will be
supplied by BHEL. (vi) Minor spares and consumables such as MCBs, Fuses, peripheral and
builging Lights, fans, indication lamps, gaskets, silica gel, acid for battery, hardwares,cable lugs
and glands of all required sizes, MC4 connectors, PCU dust filter, PEB room louver air filter,
sanitary fittings etc. if required shall be supplied by vendor. vii) In case of Maintenance activity /
failure / damage / accident / replacement / repair required for any of the plant equipment such
as Solar modules, HT panels, all transformers etc. or for any other site related activities,
unloading, erection, installation, charging, co-ordination with agencies involved, etc., shall be in
0&M vendor’s scope. Arrangement of Crane / hydra / JCB/ additional labour hiring / Ladder,
etc., for arranging replacement of failed equipment shall also be in the scope of O&M vendor.
(viii) All tools and tackles, measuring instruments, testing equipment required for maintenance
activities shall be arranged by O&M vendor.

Measurement of above avtivities shall be done as per O&M Log book records maintained.
Deductions shall be passed in O&M Contractor Bills for any activities not completed.

Water cleaning of solar modules of approximately 1,00,800 nos. (Two
cycles per month, each cycle shall consist of cleaning of entire
1,00,800 Nos modules).

Months

123

55,696.41

6,850,658.43

(i) Required labourers (in discussion with BHEL) to be allocated to complete this activity withing
the schedules time period.

(ii) Water shall be pumped from borewells and will be stored in underground/overhead water
tanks at site. Water from tanks shall be pumped through already installed pipeline network
and pumps to facilitate water flow for modules cleaning. (iii) In case water is not available in
borewells, vendor shall arrange water using tankers and payment for supply of water through
tankers shall be made by BHEL. (iv) All the consumables for cleaning of modules such as
cleaning brushes, mopping sticks etc. shall be arranged by vendor. (v) In case of natural
cleaning of solar modules by rains and cleaning not carried out, no payment will be done for
that cycle within the month. (vi) Three cycles of cleaning of entire solar modules has to be
completed in a month by the vendor. In case, lesser quantity of solar modules are cleaned,
proportionate payment will be made for quantity of solar modules cleaned up to last day of
each month. (vii) Each solar module is of 2m x 1m size and 40 solar modules aremounted on
each structure.

Measurement of above avtivity shall be done as per table basis and as per cycle basis.
Deductions shall be passed in O&M Contractor Bills for any incomplete work.

Supply of water using tankers

Kilo
Litres

6000

250.42

1,502,520.00

Water shall be supplied using tankers from external source in case water is not available in
borewells.




Cutting & removal of grass from site - maintenance of entire plant

(i) Required labourers (in discussion with BHEL) to be allocated to complete this activity withing
the schedules time period

(i) Vendor to supply 3 nos of Motorized Grass cutting machines. Repair and maintenance of
grass cutting machines shall be in vendor's scope. (iii) Petrol/Diesel/electricity expenses shall be

6 |without grass including non modular area and near boundary wall. Months 123 30,107.70 3,703,247.10 |; \ . . . X i .
in vendor's scope for operation of the grass cutting machine. (iv) In case if grass is not grown
(One cycle per month) . . .
and cutting is not carried out, no payment will be done for the month.
Payment for this activity shall be as a percentage of workdone as certified by the BHEL Site
Incharge.
(i) Securing entire plant area.
ii) In case of theft, FIR to be lodged by O&M vendor.
*Deployment of Security persons for the entire plant in 3 shifts per day M Eii:) If theft inciden,ts are due to rg1e li Zence of O&M vendor such as shortage of security, the loss
an ,
7  |with minimum 4 security persons in each shift (2 with arms and 2 1476 10,536.75 15,552,243.00 el g ¥
. Months recovery shall be done from vendor.
without arms). ) i L
Measurement of Services of Security guards shall be as per attendance records maintained and
deductions will be passed in O&M Contractor Bills in case of non-availability at site.
All the PV Modules shall be tilted once in 6 months to change the angle of inclination. 0&M
Tilti f Solar PV Modul i . | hall | ith implicati ired f leti

3 ilting of Solar odule mounting str.uct.ures (One cyc.e per 6 Cycles 20 618,811.00 12,376,220.00 Co.ntratft?r s .a .engage.separate abour (\fv!t out co§t implication) as required for completing

months) Each cycle to be completed within 15 days period this activity within the time schedule specified. Cost incurred due to damage to the modules,
structure and fasteners during tilting will be recovered from O&M Contractor.

General maintenance works such as Daily housekeeping activity for (i) Required labourers (in discussion with BHEL) labourers to be allocated for this activity.

Inverter rooms and Control room including toilets, Garbage removal (i) All the buildings - Main Control room and Inverer rooms to be mopped daily and

from solar array area, repair of plumbing works, underground water surroundings to be kept clean.

9 |tanks, Sintex tanks, cleaning of sewerage lines, septic tanks, soak pits if | Months 123 12,845.95 1,580,052.10 ((iii) All toilets to be cleaned daily.
required, minor civil repair works such as leakages, doors, windows, (iv) All consumables required for this activity shall be in vendor's scope.
rolling shutters, ventilators, floor/ tiles/ wall cracks, cleanning of drains Measurement of above avtivities shall be done as per O&M Log book records maintained.
etc. Deductions shall be passed in O&M Contractor Bills for any activities not completed.

Annual maintenance of all transformers with respect to BDV Through OEM / competent testing agencies as approved by BHEL. All required tools, tackles,
measurement, Oil filtering as required, DGA test, tightness of cables, testing and measuring instruments, Oil filtration kit, DG set etc. to be arranged by vendor.

10 |earthing and hardwares, replacement of gasket, silica gel breather, Years 10 200,718.00 2,007,180.00 |The Annual Maintenance activities shall be carried out between November to January and will
paint touchup, arresting oil leakages and oil topup of all transformers be measured only when all activities listed are completed. Payment for any Maintenance not
(33KV and aux transformers) and other related electrical works. carried out shall be deducted from O&M Contractor Bills.

Annual testing and calibration of 33 kV HT panel equipment as VCBs, . . .
Through OEM / competent testing agencies as approved by BHEL. All required tools, tackles,

11 |CTs, PTs, Numerical relays, electromechanical relays, MFMs, Energy Years 10 130,467.60 1,304,676.00 K g / X P i gag pp v q

testing and measuring instruments, DG set etc. to be arranged by vendor.
Meters etc.
Weather monitoring station equipment to be calibrated at IMD or OEM recommended labs as

12 |Calibration of Weather Monitoring Station equipment Years 10 50,085.00 500,850.00 . . : |‘g I i 9”'“ . :

per calibration period of individual equipment as recommended by OEM.

13 Chec.kmg and re-filling of Fire extinguishers and sand buckets as Months 123 6,690.60 822,943.80 All the fire sttmgunshers to be checked for healthiness and re-filling to be carried out as and
required. when required.

Maintenance and Servicing of Airconditioners, Refrigirator, Furniture, Complete maintenance and servicing of equipment as and when required to be carried out b

14 |Water purifier, fans, grass cutting machines etc. Daily Tea/ Coffee and | Months 123 5,017.95 617,207.85 vench))r s auie q v
drinking water to be provided for customers and BHEL Staff. '

Painting of all metal structures (non-galvanized), rolling shutters,

15 |switchyard and transformer yards fencing and gates, all rusted Years 10 30,108.00 301,080.00 |Painting of all metal structures shall be carried out once in every year.

components etc.
Painting of Main Control room building and inverter room buildings
16 |using weather proof cement based acrylic emulsion paint (Exterior AU 2 234,234.91 468,469.81 (Painting of Control room and inverter room building shall be carried out once in 5 years.

grade) for outside and oil bound distemper paint for inside the building




Maintenance of Roads and drains such as:

I. Crack repairing of the road surface.

Il. Pot-holes over the top road surface to be rectify.
17 [Ill. Maintenance of shoulders for the rain cuts or damage due to some Years 10 40,143.60 401,436.00 |Maintenance of roads and drains shall be carried out once in every year.
external reasons.

IV. Before and after the monsoon season the storm water drainage
shall be maintained & cleaned for smoother flow of storm water.

Providing internet leased line connection of min. 2 MBPS speed

18 |. . . ) . Months 123 1,003.59 123,441.57 |Internet connection to be taken in the name of TSTRANSCO
including required hardware for 24 hours internet facility
19 [Providing Landline Telephone connection in Control Room Months 123 502.00 61,746.00 |Landline telephone connection to be taken in the name of TSTRANSCO
Official ch to SLDC will be paid by BHEL in the f f DD / EFT invoice/ d d
Coordination and liasoning with SLDC for interconnection of plant data cia .c arges to WI_ < pal -y . " -e orm 0_ / . .as p.er invoice/ deman
20 - Years 10 15,054.00 150,540.00 |note raised by SLDC. Required coordination and liasoning in getting invoice/ demand note etc.
with ALDC / SLDC R
shall be in vendor scope.
. . . . Vendor shall coordinate and liason with CEIG for renewal of complete plant approval including
Coordinat dl th CEIG f | of CEIG land
21 oordination and flasoning wi or renewalo approvalan Years 10 120,430.80 1,204,308.00 [132KV cable and TSTRANSCO side substation bays. Official charges if any to CEIG will be paid by

ther statutory bodi licable.
other statutory bodies as applicable BHEL in the form of DD / EFT.

Total amount excluding GST (Rs.) Rs. 63,890,584

Total amount: Rupees Six Crore Fifty One Lakh Twenty Thousand Five Hundred and Eighty Four, Plus applicable GST
QUOTE PERCENTAGE (%) ABOVE/BELOW (+/-) (OR) AT PAR WITH RESPECT TO TOTAL AMOUNT
QUOTED PERCENTAGE (%) IN WORDS ABOVE/BELOW (OR) AT PAR WITH RESPECT TO TOTAL AMOUNT
Plus Applicable GST

NOTE: 1. CONTRACTOR SHOULD QUOTE PERCENTAGE (%) ABOVE/BELOW (OR) AT PAR WITH RESPECT TO TOTAL AMOUNT.
2. QUOTED PERCENTAGE (%) IS APPLICABLE ON ALL ITEM RATES UNIFORMLY.
3. Measurement of Services / Activities carried out at Site shall be as per O&M Log book records and deductions will be passed in case of services / activities not completed in the month / year.

IMPORTANT NOTE:

Monthly/Annual O&M payment to the contractor will be released on comparision of generation as per guaranteed paramenter vis-a-vis Actual generation. The shortfall (if any) w.r.t guaranteed generation shall be duly supported by
documentary evidence. Incase of shortfall w.r.t guaranteed generation paramenter, BHEL Engineering department to certifiy that "the reasons submitted by contractor are beyond its reasonable control". The amount equivalent to shortfall in
generation may be observed by BHEL on exceptional basis.

*Manpower indicated is only minimum requirement. However, vendor to deploy required manpower to complete each activity in specified time duration.

The value of the Contract will remain same throughout contract period and no escalation is allowed. Hence bidder has to quote the price, considering the revision of minimum wages by Government notifications from time to time.
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