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Smart C:ity

TIRUCHIRAPPALLI SMART CITY LIMITED

TENDER DOCUMENT for

Development of Solar Power plant site at Panjapur In Ward No:39. (Phase-1V) (Part-VI)
Tender Notice No. 192/2020-2021
SI.No:7



[. NOTICE INVITING TENDERS (NIT)
(Two Cover System)
Tender Notice : 192

Name of Work :DEVELOPMENT OF SOLAR POWER PLANT SITE AT PANJAPUR IN WARD
NO:39. (PHASE-IV) (PART-VI)

Type of Contract . | Item Rate
Period of bid document available : | From 08.01.2021 to 18.01.2021
Last date and Time for Receipt of bids : 119.01.2021 Time 15.00 Hours

Time and Date of opening of bids

. 19.01.2021 Time 16.00 Hours
(first cover)

Office of the The Managing Director,
Tiruchirappalli Smart City Limited,

Place of Bid Opening .| Tiruchirappalli City Municipal Corporation
Building, BharathidasanSalai, Cantonment,
Trichy — 620 001.

The Managing Director,

Tiruchirappalli Smart City Limited,

Address for Communication : | Tiruchirappalli City Municipal Corporation
Building, BharathidasanSalai, Cantonment,
Trichy — 620 001.

The Managing Director,

Tiruchirappalli Smart City Limited,

Officer Inviting Bids : | Tiruchirappalli City Municipal Corporation
Building, BharathidasanSalai, Cantonment,
Trichy — 620 001.




Il INVITATION FOR BIDS (IFB)
NATIONAL COMPETITIVE BIDDING

DEVELOPMENT OF SOLAR POWER PLANT SITE AT PANJAPUR IN WARD NO:39.
(PHASE-IV) (PART-VI)

1. The Managing Director, Tiruchirappalli Smart City Limited, hereinafter called ‘the Employer’
invites sealed bids from eligible bidders for the following works.

TABLE -1

Sl.No Name of Work Estimat | Approximate Bid Period of

e Cost | Value of work | Security | Completion
(Rs.in | Putto Tender (Rs.)
Lakhs) (Rs. lakhs)

1 2 3 4 5 6

1 93.00
DEVELOPMENT OF SOLAR
POWER PLANT SITE AT
PANJAPUR IN WARD NO:39.
(PHASE-IV) (PART-VI)

2. The bidder should satisfy the following criteria and have the financial status within the last 5
years (i.e.) from the financial year 2016 -2017 to 2020 — 2021.

TABLE -2
ELIGIBILITY / QUALIFICATION CRETERIA

S.No. Description Qualification Criteria

The Bidder should be at least a CLASS 1
contractor, currently registered with any state

L government department / Board / Government
undertaking
The applicants should have been in the civil
5 construction works field at least for the past Five

years. (2016-17 to 2020-21) he should submit the
audited balance sheet for last five years.

3. Should have achieved an annual financial turn over
Rs 93.00 Lakhs (100 % of the value of work put to
tender) from the financial year 2016 -2017 to 2020
—2021

4, Should have satisfactory completed a civil works of
similar nature in his own name in a single
agreement for a value of not less than Rs.46.50
Lakhs (50% of the Value of work put to tender) in | Rs. 46.50 Lakhs
the last five years from 2016-17 to 2020-21 for
Government  Department/  Board/Government
Undertaking.

Rs. 93.00 Lakhs




S.No. Description Qualification Criteria

5. The applicant should have working capital sufficient
to finance at least 15% of value put to tender. [
working capital will be calculated by adding the
amount available in the bank account of the
applicant on the date of submission of application
and the unutilized amount of overdraft / credit
facility extended to the applicant by the
Nationalized / scheduled banks]

Rs.13.95 Lakhs

Bids from Joint Ventures will not be accepted.

The bidding document can also be down loaded from the websites, www.tn.tenders.gov.in,
on free of cost. The bidding documents will be made available from 08.01.2021 to
18.01.2021

A two cover bidding procedure will be adopted. First cover will be opened in the presence of
bidder's authorised representatives who choose to attend at the address given below at
16.00 hours on 19.01.2021

Bids containing separately sealed (1) Technical Bid envelope and (2) Price Bid envelope
must be delivered to the address below on or before at 15.00 hours office time on
19.01.2021

All bids must be accompanied by a bid Security as stated in the Table-1 above, in a
separate cover kept in the technical bid envelope. The mode of payment of bid security and
bid submission are detailed in the bid document. The bid should be addressed to
Commissioner, Tiruchirappalli Smart City Limited and The Managing Director, Tiruchirappalli
Smart City Limited at the address below.

Late Bids will be summarily rejected.

Validity of Tender: To be valid up to 90 days after the dead line date for bid submission.

. A Pre-bid meeting for the above tender will be held on at hours in the
Conference Hall, Tiruchirappalli City Corporation, at the address mentioned below.

Interested bidders may obtain further information and inspect the bidding documents at the
office of the Commissioner, Tiruchirappalli Smart City Limited and Managing Director,
Tiruchirappalli Smart City Limited, Tiruchirappalli at the address given below on all working
days from 10.00 hours to 17.45 hours up to 18.01.2021

10. Other details can be had from the Bidding Document

Address: (for Information, Purchase and Delivery & Opening of Bids)

Managing Director,
TiruchirappalliSmart City Limited.


http://www.tn.tenders.gov.in/

SECTION - 2: INSTRUCTIONS TO BIDDERS (ITB)

A. GENERAL

1. Scope of Bid
1.1 Managing Director, Tiruchirappalli Smart City Limited (referred to as Employer in these
documents) invites bids for DEVELOPMENT OF SOLAR POWER PLANT SITE AT
PANJAPUR IN WARD NO:39. (PHASE-IV) (PART-VI) (as defined in these documents and
referred to as ‘the works’). The bidders may submit bids for any or all of the works detailed in the
table given in instruction to bidders.

1.2 The successful Bidder will be expected to complete the works by the intended completion
date specified in the Contract data.

1.3 Throughout these Bidding documents, the terms bid and Tender and their derivatives
(bidder/Tenderer, bid/tendered/Tendering, etc.) are synonymous and day means calendar
day. Singular also means plural.

2. Source of Funds
2.1 Tiruchirappalli Smart City Mission Funds
3. Eligible Bidders

3.1 This Invitation of Bids is open to all eligible bidders. Payments will be made only in Indian
Rupees.

3.2 All bidders shall provide in Section 3, Form of Bid and all Qualification Information required under
this contract.

3.3 Deleted.

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued
by the Bank in accordance with sub-clause 37.1

4 Qualification of the bidder
4.1All bidders shall provide in section 3, Forms of Bid and Qualification information a
preliminary description of the proposed work method and schedule, including drawings
and charts, as necessary.

4.2 Pre-qualification was not undertaken for this contract.

4.3 All bidders shall include the following information and documents with their bids in
Section 3:

(a) Copies of original documents defining the constitution or legal status, place of

registration and principal place of business, written power of attorney of the signatory
of the Bid to commit the Bidder.

(b) Total monetary value of construction work performed for each of the qualifying period.



(c) Experience in works of a similar nature and size for each of the qualifying period, and
details of works under way or contractually committed, and clients who may be
contacted for further information on those contracts.

(d) Major items of construction equipment proposed to carry out the Contract.

(e) Qualifications and experience of key site management and technical personnel
proposed for the Contract.

(f) Reports on the financial standing of the Bidder, such as profit and loss statements
and auditor’s reports for the past five years.

(9) Evidence of adequacy of working capital for this contract (access to line(s) of credit
and availability of other financial resources)

(h) Authority to seek references from the Bidder’s bankers.

(i) Information regarding any litigation or arbitration resulting from contracts executed
by the Bidder in the last five years or currently under execution. The information
shall include the names of the parties concerned, the disputed amount, cause of
litigation, and matter in dispute.

(j) Proposals for sub-contracting components of the Works which in aggregate add to
more than 20 percent of the Bid price (for each, the qualification and experience of
the identified sub-contractor in the relevant filed should be annexed). No vertical
splitting of works for sub-contracting is acceptable and

(k) The proposed methodology and program of construction including Environmental
Management Plan, backed with equipment planning and deployment, duly supported
with broad calculations and quality control procedures proposed to be adopted,
justifying their capability of execution and completion of the work as per technical
specifications within the stipulated period of completion as per milestones.

() All the credentials furnished by the bidder towards satisfying the qualification criteria
shall be duly certified by a “Notary Public”.

(m)The credentials to meet the qualification criteria for S. Nos. b to d shall be from the
client/Employer. No self-certification will be accepted

(n) GST Certificate should be enclosed

4.4 Bids submitted by a consortium of two or more firms as patterns shall comply with the
following requirements:

(a) The bid shall include all the information listed in Sub-clause 4.3 above.

(b) The bid and in case of a successful bid, the Agreement, shall be signed so as to be
legally binding on al partners

(c) One of the partners shall be nominated as being in charge, and this authorization
shall be evidenced by submitting a power of attorney signed by legally authorized
signatories of all the partners



(d) The partner in charge shall be authorized to incur liabilities and receive instructions

for and on behalf of any and all partners of the consortium and the entire execution of
the contract, including payment, shall be done exclusively with the partner in charge

(e) All partners of the consortium shall be liable jointly and severally for the execution of

(f)

the contract in accordance with the contract terms and a statement to this effect shall
be included n the authorization mentioned under [c] above, as well as in the bid and in
the Agreement [in case of a successful bid]

The consortium agreement should indicate precisely the role of all members of JV in
respect of planning, design, construction equipment, key personnel, work execution
and financing of the project. All members of JV should have active participation in
execution during the currency of the contract. This should not be varied/ modified
subsequently without prior approval of the employer

(g) The consortium agreement should be registered in Chennai before execution of the

agreement so as to be legally valid and binding on partners; and

(h) A copy of the Consortium Agreement entered into by the partners shall be submitted

with the bid. Alternatively, a Letter of Intent to execute a consortium Agreement in the
event of a successful bid shall be signed by all partners and submitted with the bid,
together with a copy of the proposed Agreement

4.5 A. To qualify for award of the contract, each bidder in his Own name should have in
the last five years ie, from 2016-17 to 2020-21

S.No

Description

Qualification Criteria

The Bidder should be atleast a CLASS | contractor,
currently registered with any State Government
Department / Board / Government Undertaking

Should have achieved an annual financial turn over Rs.
93.00 Lakhs (equivalent to 100% of the value of work put
to tender) in any one of the proceeding 5 years from 2016-
2017 to 2020-2021

Rs. 93.00 Lakhs

Should have satisfactory completed a civil works of similar
nature in his own name in a single agreement for a value of
not less than Rs. 46.50 Lakhs (50% of the Value of work)
in the last five years from 2016-2017 to 2020-2021 duly
certified by an officer not less than the rank of Executive
Engineer / Municipal Engineer

Rs. 46.50 Lakhs

The applicant should have working capital sufficient to
finance at least Rs. 13.95 Lakhs 15%ofvalue put to
tender enclosed. [Working capital will be calculated by
adding the amount available in the bank account of the
applicant on the date of submission of application and the
unutilized amount of overdraft / credit facility extended to
the applicant by the Nationalized / Scheduled banks]

Rs. 13.95 Lakhs

The bidder in his own name as a prime contractor in a
single agreement should have satisfactorily the following
guantities of work in any one of the preceding five years
from2016-2017 to 2020-2021. Contract duly certified by not
less than the rank of Executive Engineer / Municipal
Engineer.




The bids of the contractors, whose previous performance and financial turnover is found
to be poor / not meeting the requirements as specified above in 4.5A will be summarily
rejected and will not be taken up for evaluation.

Financial turnover and cost of completed works of previous years shall be given
weightage of 5% per year based on rupee value to bring them to 2019-2020 price level
and that will be considered for the qualifying criteria.

4.5 B. Each bidder should further demonstrate:

(a) Availability (either owned or leased or by procurement against mobilization advances)
of the following key and critical equipment for this work:

Name of the Equipment Quantity
Mini Earth Mover (JCB for other make)
Concrete Pumps 30 Cu.m Per Hour
Shuttering Materials _
Shutter Props 4m Length _
Concrete Mixers
Tipper Lorries
Mechanical Vibrators
Tripod
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NOTE :

Based on the studies, carried out by the Engineer the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the above list. The bidders should, however,
undertake their own studies and furnish with their bid, a detailed construction planning
and methodology supported with layout and necessary drawings and calculations
(detailed) as stated in clause 4.3 (k) above to allow the employer to review their
proposals. The numbers, types and capacities of each plant / equipment shall be shown
in the proposals along with the cycle time for each operation for the given production
capacity to match the requirements.

(b) availability for this work of a Project Manager (civil) with not less than 15 years’
experience in construction of similar civil engineering works and other key personnel with

adequate experience as required and

Key Personnel required for the Project

1) 1 Site Engineers BE (Civil) with not less than 10 years Experience in Construction
of Civil works like commercial buildings.

2) 2 Site Supervisors Diploma (Civil) with not less than 5 years Experience in Civil
Construction works



(c) liquid assets and / or availability of credit facilities of not less than Rs.1.00 Crores
(Credit lines / letter of credit / certificates from Banks for meeting the funds
requirements etc.,) should be enclosed duly certified by a chartered accountant (or)
notary Public.

4.5 CDeleted

4.6 Consortium is permitted in this tender. Only a maximum of 3 partners are allowed in a
consortium.

i. Inrespect of Turnover as per clause 4.4 of 1TB, volume | of the bid document, the lead
partner should meet not less than 50% of the qualifying criteria and other partners
should meet individually not less than 25% of qualifying criteria and all the partners
should collectively meet 100% of the qualification criteria.

ii. In respect of qualification criteria towards single work the bidder on his own or any of
the partners of the consortium should have completed successfully the works specified,
as stipulated in the bid document for which necessary documentary evidence should
have produced

iii. In respect of qualification criteria related to Civil works, the bidder on his own or the
consortium partners together should satisfy the criteria as stipulated in the bid
document for which necessary documentary evidence should be produced

Sub-contractor’s experience and resources will not be taken into account in determining
the Bidder’'s compliance with the qualifying criteria. The experience of the bidder to the
extent of work done as a Sub-contractor in past and duly certified by the owner of the
project will be considered.

4.7 Bidders who meet the minimum eligibility criteria will be qualified only if their available bid
capacity is more than the total bid value. The available bid capacity will be calculated as
under.
Assessed Available Bid Capacity = ( A*N*1.5 - B)

Where
A = Maximum value of civil engineering works executed in anyone year during the
last five years (updated to 2015-2016 price level) taking into account the

completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bids are
invited i.e 1 year

B = Value of works of existing commitments and on-going works to be completed
during the next 2 years.



Note : The statements showing the value of existing commitments and on-going
works as well as the stipulated period of completion remaining for each of the
works listed should be counter signed by the Engineer-in-charge, not below the
rank of an Executive Engineer.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

- made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements; and / or

- record of poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion, litigation history, or financial failures etc.;
and / or

- participated in the previous bidding for the same work and had quoted unreasonably
high bid prices and could not furnish rational justification to the employer.

One Bid per Bidder

5.1 Each bidder shall submit only one bid for one contract. A bidder who submits or participates in
more than one Bid (other than as a sub-contractor or in cases of alternatives that have been
permitted or requested) will cause all the proposals with the Bidder’s participation to be disqualified.

Cost of Bidding

6.1 The bidder shall bear all cost associated with the preparation and submission of his Bid,
and the Employer will in no case be responsible and liable for those costs.

Site Visit

7.1 The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and examine
the Site of work and its surroundings and obtain all information that may be necessary for
preparing the Bid and entering into a contract for construction of the Works. The costs of
visiting the Site shall be at the Bidder's own expense.

B. BID DOCUMENT
Content of Bid Documents

8.1 The bid document contains the following:

i. Invitation for Bids
ii. Instructions to Bidders
ii. Forms of Bid and Qualification Information
iv.  Conditions of Contract
V. Contract Data
vi.  Forms of Securities
vii.  Specifications
vii.  Drawings
ix.  Bill of quantities



In case the intending bidder wishes to buy the bid document from the Corporation he can
obtain from the Executive Engineer after remitting necessary fees for the same in to the
Corporation treasury

8.2 Of the three sets of the bidding documents supplied, two sets should be completed and
returned with the bid and the third copy can be retained with the bidder.

9. Clarification of bid documents

9.1 A prospective bidder requiring any clarifications on the bid documents in respect of provisions /
clauses incorporated or not incorporated in the bid documents, may notify the employer in
writing. The Employer will respond to any request for clarification, which he received earlier
than 7 days prior to the deadline for submission of bids. Copies of the Employer’s response will
be forwarded to all purchasers of the bidding documents, including a description of the enquiry
but without identifying its source.

9.2 Pre-bhid meeting

9.2.1The bidder or his official representative is invited to attend a pre-bid meeting which will take
place at office of the Managing Director, Tiruchirappalli Smart City Limited, Tiruchirappalli
City Corporation Building, BharathidasanSalai, Cantonment,Tiruchirappalli — 620 001 on
at hours.

9.2.2The purpose of the meeting will be to clarify issues and to answer questions on any matter that
may be raised at that stage.

9.2.3The bidder is requested to submit any questions in writing or by cable (hereinafter ‘cable’
includes telex and facsimile) to reach the Employer not later than one week before the meeting.

9.2.4Minutes of the meeting, including the text of the questions raised (without identifying the source
of enquiry) and the responses given will be transmitted without delay to all purchasers of the
bidding documents. Any modification of the bidding documents listed in Sub-clause 8.1 which
may become necessary as a result of the pre-bid meeting shall be made by the Employer
exclusively through the issue of and Addendum pursuant to Clause 10 and not through the
minutes of the pre-bid meeting.

9.2.5Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.
10 Amendment of bidding documents.

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents
by issuing suitable addendum.

10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated
in writing / e-mail / facsimile to all the purchasers of the bidding documents. Prospective
bidders shall acknowledge receipt of each addendum by cable to the Employer.

10.3 To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Employer shall extend as necessary the deadline for submission of
bids, in accordance with Sub-clause 20.2 below.



C. PREPARATION OF BIDS

11. Language of the Bid

11.1 All documents relating to the bid shall be in the English language.

12.Documents Comprising the Bid

12.1 The Bid submitted by the bidder shall comprise the following documents

12.2

First Cover — Technical Bid

(a) Bid Security

(b) Technical Bid

(c) Quialification information Form and Documents
(d) The Bid (in the format indicated in Section 3)

Second Cover — Financial Bid
(a) Priced Bill of quantities

And any other material required be completing and submitting by bidders in accordance with
these instructions. The documents listed under Sections 3, 4 and 7 of Sub Clause 8.1 shall be
filled in without exception.

The Bids must be accompanied with the prescribed Bid security amount in a separate envelope
kept in the Technical bid envelope. The first cover with Bid security cover and Technical bid
cover shall be written on the cover as “Technical Bid” and “Bid Security”. The second cover
with the Financial Bid shall be written on the cover as “Financial Bid”.

Bidders bidding for this contract together with other contracts stated in the IFB /NITto form a
package will so indicate in the bid together with any discounts offered for the award of more
than one contract.

13.Bid Prices and Rates for items.

13.1 The contract shall be for the whole works as directed in Sub-clause 1.1, based on the

13.2

13.3

priced Bill of Quantities submitted by the Bidder.

The bidder shall fill in rates and prices and line item total (both in figures and words) for all
items of the Works described in the Bill of Quantities along with total bid price (both in
figures and words). Items for which no rate or price is entered by the bidder will not
be paid for by the Employer when executed and shall be deemed covered by the
rates and prices quoted for other items in the Bill of Quantities. Corrections, if any,
shall be made by crossing out, initialing, dating and rewriting.

All duties, taxes and other levies payable by the contractor under the contract or for any
other cause shall be included in the rates, prices and total Bid Price submitted by the
Bidder.



14.

15.

16.

13.4 The rates and prices quoted by the bidder are subject to adjustment during the
performance of the contract in accordance with the provisions of Clause 47 of the
conditions of contract.

Currencies of Bid and Payment:

14.1 All prices shall be quoted in Indian Rupees only and payment will be made in Indian
Rupees.

Bid Validity:

15.1 The bid shall remain valid for a period of 90 (Ninety) days after the latest date of submission
of bid. A bid valid for a shorter period shall be rejected by the Employer as non-responsive.

15.2 In exceptional circumstances, prior to expiry of original bid validity period, Employer may
request that the Bidder extend the period of validity for a specified additional period. The
request and the responses thereto shall be made in writing or by cable. A Bidder may
refuse the request without forfeiting its bid security. A Bidder agreeing to the request will
not be required or permitted to modify its bid security for the period of the extension.

15.3 The contract is not subject to price adjustments and fixed during the period of contract and
the contractor shall not be eligible for any additional payment for any extension of Bid
Validity if so required by the Corporation.

Earnest Money Deposit:

16.1 The bidder shall deposit a Bid Security (E.M.D) for an amount of Rs.93000.00
Thousand (Rupees Ninety three Thousand Only) along with the technical
proposal. The EMD shall be in the form of a Demand Draft issued by any
Nationalized/Scheduled Bank, approved by RBI, located in India in favour of The
Managing Director, Tiruchirappalli Smart City Limited payable at Trichy.

16.2 Deleted

16.3 Any bid not accompanied by an acceptable Earnest Money Deposit and not secured as
indicated in sub-clause 16.1 above shall be rejected by the Employer as non-
responsive.

16.4The bid securities (EMD) of unsuccessful Bidders will be returned as promptly as possible
upon the award of contract and on written request from the unsuccessful bidder. The bid
security of the bidder who has refused to extend the bid validity as provided in 15.2 shall be
refunded after the initial bid validity based on written request from the bidder. Employer
shall pay no interest on the bid security.

16.5 The bid security of the successful bidder will be discharged when the bidder has signed the
Agreement and furnished the required Performance Security.



16.6 The Earnest Money Deposit may be forfeited
(a) if the Bidder withdraws its bid after opening of technical bid during the period of bid
validity;
(b) if the Bidder does not accept the correction of its Bid Price, or
(c) inthe case of a successful Bidder, if he fails within the specified time limit to
(i) sign the Agreement, or
(i) furnish the required performance security.

17. Alternative Proposals by Bidder
17.1 Alternative proposal will not be considered.
18. Format and Signing of Bid:

18.1 The Bidder shall prepare one original of the documents comprising the bid as described
in the Instructions to Bidders, and clearly marked "ORIGINAL". In addition, the Bidder
shall submit copies of the bid, in the number specified in the Bid Data Sheet and clearly
marked "COPIES". In the event of discrepancy between them, the original shall prevail.

18.2 The original and all copies of the bid shall be typed or written in indelible ink (in the case
of copies, photocopies are also acceptable) and shall be signed by a person or persons
duly authorized to sign on behalf of the Bidder, as the case may be. All pages of the bid
where entries or amendments have been made shall be initialed by the person or
persons signing the bid.

18.3 The bid shall contain no alterations or additions, except those to comply with the
instructions issued by the Employer, or as necessary to correct errors made by the
bidder, in which case such corrections shall be initialed by the person the person or
persons signing the bid.

D. SUBMISSION OF BIDS
19. Sealing and Marking Bids:

19.1 The bid shall be submitted in two (2) parts viz. PART — A and PART — B. Each part shall
be placed in an independent sealed envelope. Each part shall be labeled as below.

PART — A : TECHNICAL BID ENVELOPE

Contract No. ) 192/2020-2021 SI NO :7

Name of Work : DEVELOPMENT OF SOLAR POWER PLANT SITE AT
PANJAPUR IN WARD NO:39. (PHASE-IV) (PART-VI)

Due Date / time : 19.01.2021 @ 15.00 Hrs

PART - B : PRICE BID ENVELOPE



19.2 The contents of each of the two (2) envelopes shall be as described in the subsequent
clauses. For all further references, these envelopes will be referred to briefly as:

- Technical bid Envelope

- Price Bid Envelope

- The envelope containing Part A and the envelope containing Part B shall be
placed inside and outer envelope and shall be labeled as follows:

Bid for: DEVELOPMENT OF SOLAR POWER PLANT SITE AT PANJAPUR IN WARD NO:39.
(PHASE-IV) (PART-VI)

PART A : Technical Bid Envelope
PART B :Price Bid Envelope
Contract No : 192/2020-2021 SI NO :7

Due Date /time : 19.01.2021 @ 15.00 Hrs

19.3 The Envelope shall be addressed to
The Managing Director,
Tiruchirappalli Smart City Limited,
Tiruchirappalli City Corporation Building,
BharathidasanSalai, Cantonment,
Tiruchirappalli — 620 001.
Each envelope shall carry the name and address of the Bidder prominently.
19.4 The Technical Bid Envelope shall contain the following in the sequence indicated below.
The technical bid shall be submitted in two copies.
i. Covering Letter
ii. Performance Certificate obtained from the clients as per Qualification Information.

iii. The Bid Security.

iv. Letter of Tender / Contractor's Bid with full signature of the Authorized signatory and
Seal.

v. Declaration by the Bidder that his Bid is without any technical and commercial
deviations in the format of the letter enclosed with the Bid.

vi. Certified Power of Attorney authorizing a representative or representatives of the Firm
to sign the Bid and all subsequent communication.

vii. Documentary evidence of unambiguous fulfillment of eligibility criteria for Bidding.
viii. Latest Income Tax Clearance Certificate and Sales Tax Clearance Certificate.

ix. Bid document signed by the authorized signatory.



X. Full technical description of the items and services proposed by the Bidder including
makes.

xi. Details of Construction Equipment proposed for the execution of the works and makes.

xii. Details of manpower / Key Personnel proposed for the Project Management and Site
Management including qualification and experience of the personnel.

xiii. Work methodology and plan.
xiv. Bar Chart and PERT charts for the execution of the works.

xv. Confirmation of Performance guarantee and Defects Liability Period in accordance with
clause 35 of the Conditions of Contract.

xvi. Confirmation of the commercial terms and conditions. There shall be no reference to
the price.

xvii.  List of concurrent commitments including a schedule of contracts under execution
including values, percentage of works completed and the schedule date of completion
of the work.

xviii.  Any other technical details.

19.5 The “Technical Bid Envelope” shall NOT contain the following:

i. Schedule of Prices of the Bid Document constituting the Lumpsum Bid
Price.

. Any indication either direct or indirect or implicit or explicit or implied
regarding the Bid Price or its break up details or any other related price
indication etc., shall be a cause for outright disqualification of the entire Bid.

19.6 The envelope labeled as “Price Bid Envelope” shall contain the following in the
sequence indicated below. This shall be submitted as two copies — 1 original and 1

copy.
i. Covering letter

ii. The Bid Price for the work with each page signed, dated and stamped with the
seal of the Firm.

iii. Bill of Quantities duly filled and signed by the bidder in each page.

iv. Apart from the Schedule of Prices and Annexure duly filled in, Bidders shall
not enclose any other documents or statements that influence the price. In
such an event the Board shall summarily disqualify the Bidder and reject the
Bid.

19.7 The Bidder shall seal the original and copy of the Bid in separate envelopes, duly
marking the envelopes as “ORIGINAL” and “COPY”. These envelopes (called as inner
envelopes) shall then be put inside one outer envelope.



19.8 The inner and outer envelopes shall be addressed to the Employer at the following
address:

The Managing Director,

Tiruchirappalli Smart City Limited,
Tiruchirappalli City Corporation Building,
BharathidasanSalai, Cantonment,
Trichy — 620 001.

and bear the following identifications:

Bid for DEVELOPMENT OF SOLAR POWER PLANT SITE AT PANJAPUR IN WARD
NO:39. (PHASE-IV) (PART-VI)

[name of contract]
e Bid reference Contract No Item No : 192/2020-2021 SI NO :7

e Do not open before 15.00 Hrs@ 19.01.2021 [time & date for bid opening]

19.9 In addition to the identification required in Sub-clause 19.2 the inner envelopes shall
indicate the name and address of the bidder to enable the bid to be returned
unopened in case it is declared late, pursuant to clause 21.

19.10 If the outer envelope is not sealed and marked as above, the Employer will assume
no responsibility for the misplacement or premature opening of the Bid.

20. Deadline of Submission of Bids:

20.1 Bids must be received by the Employer at the address as specified above not later than
15.00 Hrs on 15.12.2020 In the event of the specified date for the submission of bids
declared a holiday for the Employer, the Bids will be received upto the appointed time on
the next working day.

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment
in accordance with clause 10, in which case all rights and obligations of the Employer and
the bidders previously subject to the original deadline will then be subject to the new
deadline.

21. Late Bids:

21.1 Any bid received by the Employer after the deadline for submission of Bids prescribed in
Clause 20 will not be accepted and will be returned unopened to the Bidder

Any bid submitted in person after 3.00 PM on the due date will not be accepted.
Similarly any bid received by post after 3.00 PM on the due date will not be accepted
and will be returned unopened to the bidder. Hence the bidders are requested to submit
their bid well in advance i.e., before 3.00 PM as per the office clock on the dead line /
extended dead line date and time of bid submission. The bidders can submit their bids
on any day during the bid submission period.

22. Modification and the Withdrawal of Bids:

22.1 Bidders may modify or withdraw their bids by giving notice in writing before the deadline
prescribed in Clause 20



22.2

22.3

22.4

22.5

Each bidder’'s modification or withdrawal notice shall be prepared, sealed, marked and
delivered in accordance with Clause 18 & 19, with the outer and inner envelopes
additionally marked “MODIFICATION” OR “WITHDRAWAL”, as appropriate.

No bid may be modified after the deadline for submission of Bids.

Withdrawal or modification of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity specified in Clause 15.1 above or as
extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant
to Clause 16.

Bidders may only offer discounts to or otherwise modify the prices of their Bids by

submitting Bid maodifications in accordance with this clause, or included in the original
Bid submission.

E. BID OPENING AND EVALUATION:

23. Bid Opening:

23.1

23.2

23.3

23.4

23.5

The Employer will open all the technical proposals submitted by the Bidders in the
presence of the bidders or bidders designated representatives who are present and
who shall sign a register evidencing their attendance. In the event of the specified
date of Bid opening being declared a holiday for the Employer, the Bids will be opened
at the appointed time and location on the next working day.

Envelopes marked “WITHDRAWAL" shall be opened and read out first. Bids for which
an acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not
be opened. Subsequently all envelopes marked “Modification” shall be opened and the
submissions therein read out in appropriate detail.

The Bidders’ names, the bid prices, the total amount of each bid and of any alternative
Bid (if alternatives have been requested or permitted), any discounts, Bid
modifications and withdrawals, the presence or absence of Bid Security and such other
details as the Employer may consider appropriate, will be announced by the Employer
at the opening. No bid shall be rejected at bid opening except for the late bids
pursuant to Clause 21. Bids [and modifications] sent pursuant to Clause 22 that are
not opened and read out at bid opening will not be considered for further evaluation
regardless of the circumstances. Late and withdrawn bids will be returned unopened
to bidders. The Price bid envelope will not be opened on the same day but on another
day in the presence of the qualified Bidders or their authorized representatives. The
date and time of opening the Price Bid envelope will be advised to the qualified Bidder
in writing.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-clause 23.3.

Two cover bidding procedure will be adopted and will be processed as detailed
below:



Bids (in two covers) must be delivered to the address below at or before 15.00 Hrs
office time on 19.01.2021 The first cover with Bid Security cover and Technical Bid
cover shall be written on the cover as “Technical Bid” and “Bid Security” without any
reference to the price. The second cover with Financial Bid shall be written on the
cover, as “Financial Bid” will consist of Price Bid only.

Late Bids and Bids without Bid Security will be summarily rejected.

First cover will be opened in the presence of bidders’ representatives who choose to
attend at the address given below at 16.00 Hrs office time on 19.01.2021. After
technical evaluation of the Bids, the employer will satisfactorily open the second
cover (Price Bid) of the bidders who meet the minimum acceptable qualification
criteria and who has submitted a technically responsive bid. Only the price bids of
those bidders whose bids are found technically responsive and acceptable will be
opened on the date and time to be intimated later and the price bids will be
evaluated.

24. Process to be Confidential:

24.1 Information relating to the examination, clarification, evaluation and comparison of bids,
and recommendations for the award of a contract shall not be disclosed to Bidders or
any other persons not officially concerned with such process until the award to the
successful Bidder has been announced.

Any effort by a Bidder to influence the Employer's processing of bids or award decisions
may result in the rejection of the Bidder’s bid.

25. Clarification of Bids:

25.1 During bid evaluation, the employer may, at his discretion, ask the Bidder for
clarification of its Bid. The request for clarification and the response shall be in writing
and no change in the price or substance of the Bid shall be sought, offered or permitted.

25.2 Subject to sub-clause 25.1 no Bidder shall contact the Employer on any matter relating
to its bid from the time of the bid opening to the time the contract is awarded. If the
Bidder wishes to bring additional information to the notice of the Employer, it should do
S0 in writing.

25.3 Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, bid
comparison or contract award decisions may result in the rejection of the Bidder’s bid.

26. Examination of Bids and Determination of Responsiveness:

26.1 Prior to detailed technical evaluation of Bids, the Employer will determine whether each
Bid (a) meets the eligibility criteria defined in Clause 3; (b) has been properly signed; (c)
is accompanied by the required securities and; (d) is substantially responsive to the
requirement of the Bidding documents.



26.2 A substantially responsive Bid is one that conforms to the requirements of the Bid
documents without material deviations, objection, conditions or reservations. A material
deviation, objection, condition or reservation is one (i) that affects in any substantial way
the scope, quality or performance of the contract; (ii) that limits in any substantial way
inconsistent with the Bid documents, the Employer's rights or the successful Bidders
obligations under the contract; or (iii) whose rectification would unfairly affect the
competitive position of other Bidders who presented substantially responsive Bids.

26.3 If a bid is not substantially responsive, it will be rejected by the Employer, and may not
subsequently be made responsive by the Bidder by correction of the nonconformity,

27 Correction of Errors:

27.1 Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

(a) where there is a discrepancy between the rates in figures and in words, the lower of the
two will govern; and

(b) Where there is a discrepancy between the unit and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern.

27.2 The amount stated in Bid will be adjusted by the Employer in accordance with the above
procedure for the correction of errors and with the concurrence of the Bidder, shall be
considered as binding upon the Bidder. If the Bidder does not accept the corrected amount
the Bid will be rejected, and the Bid security may be forfeited in accordance with sub-clause
16.6 (b).

28 Deleted
29. Evaluation and Comparison of Bids:
29.1 The employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Clause 26 and as per Tamilnadu Transparency in Tenders

Act 1998 and Rules 2000.

29.2 In evaluating the bids, the Employer will determine for each Bid the evaluation Bid Price by
adjusting the Bid Price as follows:

(a) making any correction for errors pursuant to clause 27; or
(b) making an appropriate adjustments for any other acceptable variations, deviations; and

( ¢) making appropriate adjustments to reflect discounts or other price modifications
offered in accordance with Sub-clause 22.5

29.3 The Employer reserves the right to accept or reject any variation, deviation, or alternative
offer. Variations, deviations, and alternative offers and other factors, which are in excess of



29.4

29.5

the requirements of the Bidding documents or otherwise result in unsolicited benefits for the
Employer shall not be taken into account in Bid evaluation.

This is a fixed price contract and price escalation is not provided in this contract and the
evaluation will be based on the fixed price quoted by bid.

If the bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s
estimate of the cost of work to be performed under the contract, the Employer may require
the Bidder to produce detailed price analysis for any or all items of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the construction methods and
schedule proposed. After evaluation of the price analyses , the Employer may require that
the amount of the performance security set forth in clause 34 be increased at the expense
of the Successful Bidder to a level sufficient to protect the Employer against financial loss in
the event of default of the successful bidder under the contract.

30.Negotiations

30.1

30.2

30.3

30.4

30.5

30.6

The Bids determined to be substantially responsive in accordance with Clause 28 will be
taken into consideration and the rates of all the items and the total Bid value quoted by
the Bidder will be compared with the estimate rates and the total estimate value put to Bid.
Where considered necessary the employer may invite the lowest Bidder for negotiations as
outlined below:

The Employer may seek break up detail from the lowest responsive Bidder for the rates
quoted for the unbalanced items and total Bid amount offered by the Bidder within 10 days
time. The Bidder may also be requested to examine the possibility of reducing the rates of
high pitched items quoted and the Bid amount to the extent possible.

Then the lowest Bidder has to furnish the breakdown details as required by the Employer
within the time limit fixed by the Employer. The Bidder may also reduce the rates of the
high-pitched items quoted / high percentages quoted if possible or express his inability to
reduce the quoted rates/ percentage rate stating the reasons. A reply shall be furnished
within the time limit fixed by the Employer.

If the Employer is satisfied that the details furnished and the reasons stated by the Bidder
for his inability to reduce the rates /percentage by the Bidder are reasonable then he may
take a decision suitably.

If the Employer feels that the reduced offer is reasonable, suitable action shall be taken to
award the work and if the reduced rates offered / percentage rate even after negotiation is
considered still to be on the higher side and if the Bidder refuses to reduce further then the
Employer may record the reasons and take suitable action to reject the Bids received and
to go in for re-Bid

In the event of deciding the award of the lowest evaluated Bidder with unbalanced rates for
certain items / percentage which has resulted in the Bid amount being very much less than
the estimated value put to Bid, to safeguard the interest of the Employer and to ensure the



31

32.

33.

34.

completion of the work by the Bidder additional security deposit will be collected from the
selected Bidder as specified in clause 34.5 of the ITB.

F. AWARD OF CONTRACT
Award Criteria:

31.1 Subject to clause 32, the employer may award the contract to the successful Bidder whose
bid has been determined to be technically acceptable and is the lowest in terms of evaluated
bid price.

31.2 The employer may request the Bidder to withdraw any of the deviations included in the
Bidder’s offer at the price shown in the bid price offer.

Employer’s Right to accept any Bid and to reject any or all Bids:

32.1 The employer reserves the right to accept or to reject any bid and to annul the bid process
and reject all bids at any time prior to award of contract, without thereby incurring any liability
to the affected bidders or any obligation to inform the affected Bidders of the grounds for the
employer's action.

Notification of Award and Signing of Agreement:

33.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior
to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered
letter. This letter (hereinafter and in the Conditions of contract called the “Letter of
Acceptance”) will state the sum that the Employer will pay the Contractor in consideration of
the execution, completion and maintenance of the Works by the contractor as prescribed by
the contract (hereinafter and in the contract called the “Contract Price”).

33.2 The notification of award will constitute the formation of the Contract, subject only to the
furnishing of a Performance Security in accordance with the provisions of clause 34.

33.3 The Agreement will incorporate all agreements between the Employer and the successful
Bidder. On payment of performance security ( as per clause 34.1) by the successful bidder,
The Employer will then prepare complete set of document (agreement) in which the
Employer and successful bidder will sign. This exercise of signing the agreement should be
completed within 15 days from the date of receipt of the performance security from the
successful bidder. The above agreement shall be prepared on a stamp paper of value not
less than Rs.20 /-

33.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will
promptly notify the other Bidders that their Bids have been unsuccessful.

Performance Security:

34.1 Within 15 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to
the Employer a Performance Security in any of the forms given below for an amount to be



35.

36.

37.

calculated as per clause 34.5 plus additional security for unbalanced Bids in accordance with
clause 29.50f ITB and clause 52 of CC.

34.2 Anirrevocable bank guarantee in the form given in the Forms of Securities.

34.3 The performance security of a consortium shall be in the name of consortium. If the
performance security is provided by the successful Bidder in the form of a Bank Guarantee, it
shall be issued by a Nationalized / Scheduled Banks

34.4 Failure of the successful Bidder to comply with the requirements of sub-clause 34.1 shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security.

34.5 The value of performance security to be remitted for construction activity will be calculated by
adopting the following
a) | For contracts within any plus percentage and upto | 2% of contract value
minus 5% of the contract value for construction
compared to the departmental estimated value for
construction
b) | For contracts above minus 5% and upto minus 15% | 4% of contract value
compared to the departmental estimated value for
construction
c) | For contracts which are more than minus 15% | 5% of contract value
compared to the departmental estimated value for
construction

Advance Payment and Security

35.1 The Employer will provide and Advance Payment on the Contract Price as stipulated in the
Conditions of Contract, subject to maximum amount, as stated in the Contract Data.

Adjudicator

36.1 The Employer proposes that ..., [name of proposed
Adjudicator] be appointed as Adjudicator under the contract, at a daily fee of Rs.
....................... plus boarding, lodging, traveling expenses at actual. If the Bidder disagrees
with this proposal, the Bidder should so state in the Bid.

Corrupt or Fraudulent Practices:

37.1 Bidders/contractors are to observe the highest of ethics during tendering, procurement and
execution of contract.

(a) In pursuance of this policy, the employer defines for the purpose of this provision, the
terms set forth below as follows:



() Corrupt Practice means the offering, giving, receiving or soliciting of anything of value
to influence the action of a public official in the procurement process or in contract
execution.

(i) Fraudulent Practice means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the employer,
and includes collusive practice among bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
employer of the benefits of free and open competition.

(b) A proposal/or award will be rejected if it determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in competing for the contract.

37.2 Furthermore, Bidders shall be -aware of the provisions stated in conditions of contract.



SECTION 3

FORMS OF BID, QUALIFICATION INFORMATION

Table of Forms:
- CONTRACTOR’S BID
- QUALIFICATION INFORMATION
- NOTICE TO PROCEED WITH THE WORK
- AGREEMENT FORM
CONTRACTOR’S BID

Description of Work: DEVELOPMENT OF SOLAR POWER PLANT SITE AT PANJAPUR IN
WARD NO:39. (PHASE-IV) (PART-VI)

To
The Commissioner/ Managing Director,
Tiruchirappalli Smart City Limited,
Tiruchirappalli City Corporation Building,
Tiruchirappalli, Tamilnadu

Gentlemen,

Having examined the bidding documents including addendum, we offer to execute the Works
described above in accordance with the Conditions of Contract, Specifications, Drawings and Bill
of Quantities accompanying this Bid for the Contract Price of ................cciil. [in
fIQUIES]. .o [in words]".

The advance Payment required is : Rupees............cccooviiiiinnn.n.

We accept the appointment of ....................l as the Adjudicator.

(OR)

We do not accept the appointment of .............ccoviiiinnnn, as the Adjudicator and propose
instead that ... be appointed as Adjudicator whose daily fees and

biographical data are attached.

The bid and your written acceptance of it shall constitute a binding contract between us. We
understand that you are not bound to accept the lowest or any Bid you receive.

We hereby certify that we have taken steps to ensure that no person acting for as or on our
behalf will engage in bribery.

We also undertake that, in competing for (and, if the award is made to us, in executing) the
above contract, we will strictly observe the laws against fraud and corruption force in India
namely “Prevention of Corruption Act 1988”.

Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid and to
contract execution if we are awarded the contract, are listed below:

Name and address of agent Amount Purpose of Commission or Gratuity




(if none, sate “none”)

We hereby confirm that this Bid complies with the Eligibility, Bid Validity and Bid Security
required by the Bidding documents.

Yours faithfully,

Authorized Signature

1. To be filled by the bidder together with his particulars and date of submission at the
bottom of the form of bid

Name of Bidder e,

Address e s



QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for purposes of

post qualification as provided for in Clause 4 of the Instructions to Bidders.
not be incorporated in the Contract

1. For Individual Bidders

Constitution or legal status of Bidder
[Attach copy]

Place of registration

Principal place of business

Power of Attorney of signatory of Bid:
[Attach copy]

2. Total value of Civil Engineering construction work

Executed and payments received in the last five years

This information will

2016 — 2017 : e
2017 -2018 : e,
2018 - 2019 : e
2019 -2020 : e
2020 - 2021 @ e,
3. Work performed as prime contractor (in the same name) on works of a similar nature over
the last five years.
Remarks
Date of . explaining
Project Natrrr: e of Description of | Contract | Value of | issue of Stlp_ulzte? Actualfdate reasons
Name E le work No. contract work penol t.o ? tion* for delay
mployer order completion | completion and work
completed
3.1 Quantities of work executed as prime contractor (in the same name and style) in the
last five years:
v Name of the | Name of the | Quantity of work * | Remarks * (indicate
ear
work Employer performed contract Ref.)
2016-2017
2017-2018
2018-2019
2019-2020
2020-2021

*Attach certificate(s) from the Engineer(s)-in-Charge not below the rank of Executive

Engineer

B Attach certificate from Chartered Accountant




Information on Bid Capacity (works for which bids have been submitted and works which
are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works:
Name Value of *
- Place | Contract and Stipulated works Anticipated
D%sf,(;vrlg;tll(on & No. & Address gg'rﬂ?a?:i period of | remaining date of
State Date of completion to be completion
Employer completed
1 2 4 5 6 7 8
(B) Works for which bids already submitted:
Name Date
Description | Place & and Estimated Stlp_ulated Whe_n Remarks
Address value of period of decision .
of work State . . if any
of works completion is
Employer expected
1 2 3 4 5 6 7

*Attach certificate(s) from the Engineer(s)-in-Charge

The following items of Contractor’'s Equipment are essential for carrying out the Works. The
Bidder should list all the information requested below. Refer also to Sub Clause 4.3 (d) of the
Instructions to Bidders.

Owned/le Dol Remarks
ltem of equipment Requirement ased/to Availapility proposals (From
quip Nos. (capacity) be Nos / Age/ whom to be
procured | capacity | condition purchased)




Quialifications and experience of key personnel proposed for administration and execution of
the Contract. Attach biographical data. Refer also to Sub clause 4.3 (e) and 4.5 (B) (b) of
instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract.

Years of Years of
SI.No | Position Name Qualifications experience experience In
the proposed
(General) "
position
Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3 (j)]
Value of . ,
Sections of the works Sub- Sub-contractor Expgnence in
contract (name and address) similar work

Financial reports for the last five years: balance sheets, profit and loss statements,
auditor’s reports (in case of companies/corporation) etc. List them below and attach
copies.

Evidence of access to financial resources to meet the qualification requirements: cash in
hand, lines of credit, etc. List them below and attach copies of support documents
[sample format attached].

Name, address and telephone, telex and fax numbers of the Bidders’ bankers who may
provide references if contacted by the Employer.

Information on litigation history in which the Bidder is involved.

Other | Cause of Amount Rﬁ mqus
arty(ies) Employer dispute involved showing
P present status
Deleted.

Proposed work method and schedule. The Bidder should attach descriptions, drawings and

charts as necessary to comply with the requirements of the Bidding documents. [Refer ITB
Clause 4.1 and 4.3 (k)].



2 CONSORTIUMS

The information listed in 1.1 to 1.11 above shall be provided for each partner of the
Consortium.

The information in 1.13 above shall be provided for Consortium.

Attach the power of Attorney of the signatory (ies) of the bid authorizing signature of the bid
on behalf of the consortium.

Attach the agreement among all partners of the consortium (and which is legally binding on
all partners) which shows the requirements as indicated in sub-clause 4.4 of the instruction to
bidders.



Furnish details of participation in the consortium as below.

DETAILS OF PARTICIPATION IN THE CONSORTIUM

PARTICIPATION FIRM ‘A’ (Lead | Firm ‘B’ Firm ‘C’
DETAILS Partner)
Financial

Names of the
Banker(s)

Planning

Construction
Equipment

Key Personnel




SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT
FACILITIES - * CLAUSE 4.5 [B] [c] OF ITB

BANK CERTIFICATE

This is to certify that M/S..........ccooiiiii e is a reputed company with a good
financial standing.

If the contractor for the work, namely..............coooiiiii is awarded to the

above firm, we shall be able to provide overdraft / credit facilities to the extent of Rs.
........................ to meet their working capital requirements for executing the above contract.

Name of Bank
Bank Seal

Senior Bank Manager

Address of the Bank

*the Bidders should ensure that there is no change in the words of the above format.



Issue of Notice to proceed with the work

Letter head of the Employer)

Dear Sirs,

Pursuant to your furnishing the requisite security as stipulated in ITB clause 34.1 and

signing of the contract for the construction of ...l @ a Bid Price of
RS, , you are hereby instructed to proceed with the execution of the said

works in accordance with the contract documents.

Yours faithfully,

(Signature, name and title of signatory
authorized to sign on behalf of Employer)



Agreement Form

This agreement, made the ...................... day of ........cceeneniil 2020, between The
Commissioner, Tiruchirappalli City Municipal Corporation, Tiruchirappalliiname & address
of Employer](hereinafter called “the Employer”) and

...................................................................... [name and address of contractor]
(hereinafter called “the Contractor” of the other part).

Whereas the Employer is desirous that the Contractor execute the work
Under

Tiruchirappalli Smart City Limited. Contract No0.192/2020-2021 SI NO :7 [name and

identification number of Contract] (Hereinafter called “the Works”) and the Employer

has accepted the Bid by the Contractor for the execution and completion of such

Works and the remedying of any defects therein, at a cost of

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to and
they shall be deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy any defects therein in conformity in all aspects
with the provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying the defects wherein the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

4, The following documents shall be deemed to form and be read and construed as part
of this Agreement, viz.;

i) Letter of Acceptance;

1)) Notice to proceed with the Works;

iii) Contractor’s Bid;

iv) Contract Data;

V) Conditions of Contract (General & Special);
Vi) Specifications (General & Special);

Vii) Drawings;

viii) Bill of Quantities; and

iX) Any other document listed in the Contract Data and replies to queries
clarifications issued by the Employer, such confirmations given by the
bidder which are accepted by the employer and all the Addendum



issued as forming part of the contract with the most recent documents
taking precedence.

X) Instructions to Bidders

Xi) Safety and preventive measures and digest of labour laws

Xii) Consortium agreement

In witness whereof the parties thereto have caused this Agreement to be executed the day and
year first before written.

The Common Seal of

was hereunto affixed in the presence of :

Signed, Sealed and Delivered by the said

in the presence of :

Binding Signature of
EMIPIOY T . . .

Binding Signature of CoNtractor..... ...



CONDITIONS OF CONTRACT

A. GENERAL
1. Definitions

Terms which are defined in the Contract Data are not also defined in the conditions of
contract but keep their defined meanings. Capital initials are used to identify defined terms.

The Adjudicator is the person appointed jointly by the Employer and the contractor to
resolve disputes in the first instance, as provided for in Clauses 24 and 25. The name of the
Adjudicator is defined in the Contract Data.

Bill of quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in Clause 44 hereunder.

The Completion date is the date of completion of the Works as certified by the Engineer in
accordance with Sub Clause 55.1

The Contract is the contract between the Employer and the Contractor to execute, complete
and maintain the Works. It consists of the documents listed in clause 2.3 below.

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has been
accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the Contractor to the
Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted
in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract. BOQ
Specifications.

The Defect Liability Period is the period named in the Contract Data and calculated
from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.

The Engineer is the person named in the Contract Data ( or any other competent person
appointed and notified to the Contractor to act in replacement of the Engineer) who is
responsible for supervising the execution of the works and administering the Contract

Equipment is the Contractor’'s machinery and vehicles brought temporarily to the Site to
construct the Works.



2.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date is specified in the
Contract Data. The Intended Completion Date may be revised only by the
Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

Plant is any integral part of the Works which is to have a mechanical, electrical,
electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretative reports about the surface and sub-
surface conditions at the site.

Specification means the included in the Contract and any modification or addition
made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor
shall commence execution of the works. It does not necessarily coincide with any
of the Site Possession Dates.

A Sub-contractor is a person or corporate body who has a Contract with the
contractor to carry out a part of the work in the Contract which includes work on
the site.

Temporary Works are works designed, constructed, installed and removed by
the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer which varies the Works.

The Works are what the Contract requires the Contractor to construct, install and turnover to
the Employer, as defined in the Contract Data.

Interpretation

In interpreting these conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance.
Words have their normal meaning under the language of the Contract unless
specifically defined. The Engineer will provide instructions clarifying queries about
the Conditions of Contract.

If sectional completion is specified in the Contract Data, references in the Conditions
of Contract to the Works, the Completion Date and the Intended Completion Date



apply to any section of the Works (other than references to the Completion Date and
Intended Completed date for the whole of the works).

The documents forming the Contract shall be interpreted in the following order of
priority:

(1) Agreement

(2) Letter of Acceptance, notice to proceed with the works.

(3) Contractor’s Bid

(4) Contract Data

(5) Conditions of Contract including Special Conditions of Contract

(6) Specifications

(7) Drawings

(8) Bill of Quantities and

(9) Any other document listed in the Contract Data as forming part of the Contract

3. Language and Law

The language of the Contract and the law governing the Contract are stated in the
Contract Data.

4. Engineer’s Decisions

Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer.

5. Delegation
The Engineer may delegate any of his duties and responsibilities to other people except to

the Adjudicator after notifying the Contractor and may cancel any delegation after notifying
the Contractor.

6. Communications

Communications between parties which are referred to in the conditions are effective only
when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract
Act)
7. Sub-contracting

The Contractor may sub-contract with the approval of the Engineer but may ot assign the

Contract without the approval of the Employer in writing. Sub-contracting does not alter the
Contractor’s obligations.

8. Other Contractors



The Contractor shall co-operate and share the site with other contractors, public authorities,

utilities, and the Employer between the dates given in the Schedule of other Contractors. The
Contractor shall as referred to in the Contract Data, also provide facilities and services for them

as

described in the Schedule. The employer may modify the schedule of other contractors and

shall notify the Contractor of any such modification.

9.

10.

11.

12

13

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key Personnel as
referred to in the Contract Data to carry out the functions stated in the Schedule or other
personnel approved by the Engineer. The Engineer will approve any proposed replacement
of key personnel only if their qualifications, abilities and relevant experience are substantially
equal to or better than those of the personnel listed in the Schedule.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s
staff or his work force stating the reasons the Contractor shall ensure that the person leaves
the Site within seven days and has no further connection with the work in the Contract.

Non-employment of Project Manager and other Key Personnel shall be liable for a fine as
specified in Contract Data.

Employer’s and Contractor’s Risks

The Employer carries the risks which this Contract states are Employer’s risks and the
Contractor carries the risks which this Contract states are Contractor’s risks.

Employer’s Risks

The Employer is responsible for the expected risks which are (a) in so far as they directly
affect the execution of the Works in the Employer’s country, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped
power, civil war, riot commotion or disorder (unless restricted to the Contractor’'s employees)
and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive or (b)
a cause due solely to the design of the Works other than the Contractor’s design.

. Contractor’s Risks

All risks of loss of or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the Contract other than the excepted risks
are the responsibility of the Contractor.

.Insurance

The Contractor shall provide in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts
and deductibles stated in the Contract Data for the following events which are due to the
Contractor’s risks:



14.

15.

16.

17.

(@) loss of or damage to the Works, Plant and Materials;

(b) loss of or damage to Equipment;

(c) loss of or damage of property (except the Works, Plant, Material and Equipment)
in connection with the Contract; and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for
the Engineer's approval before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify the
loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the Employer
may effect the insurance which the Contractor should have provided and recover the
premiums the Employer has paid from payments otherwise due to the Contractor or if no
payment is due, the payment of the premiums shall be a debt due.

Alterations to the terms of insurance shall not be made without the approval of the Engineer.
Both parties shall comply with any conditions of the insurance policies.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in
the Contract Data, supplemented by any information available to the Bidder.

Queries about the Contract Data

The Engineer will clarify queries on the Contract Data.

Contractor to Construct the Works
The Contractor shall design, construct and install the Works in accordance with the
Specification and Drawings and as per instructions of Executive Engineer in charge of the
work.
The basic centerlines, reference points and bench marks will be fixed by Employer.
The Contractor shall establish at his cost, at suitable points, additional reference lines,
benchmarks as

The Works to be Completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall carry out

the Works in accordance with the program submitted by the Contractor, as updated with the
approval of the Engineer, and complete them by the Intended Completion Date.



18.

19.

20.

21.

22.

23.

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the proposed temporary
Works to the Engineer, who is to approve them if they comply with the Specifications and
Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Engineer's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

The Contractor shall obtain approval of third parties to the design of the Temporary Works
where required

All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works are subject to prior approval by the Engineer before their use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the
Site is the property of the Employer. The Contractor is to notify the Executive Engineer in
charge of works of such discoveries and carry out the Engineer’s instructions for dealing with
them.

Possession of the Site

The Employer shall give possession of all parts of the Site to the Contractor. If possession of
a part is not given by the date stated in the Contract Data the Employer is deemed to have
delayed the start of the relevant activities and this will be Compensation Event.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the Executive
Engineer access to the Site to any place where work in connection with the Contract is being
carried out or is intended to be carried out and to any place where material or plant are being
manufactured / fabricated / assembled for the works.

Instructions

The Contractor shall carry out all instructions of the Executive Engineer which comply with
the applicable laws where the Site is located.



24.

25.

26.

27.

The Contractor shall permit the Employer to inspect the Contractor’'s accounts and records
relating to the performance of the Contractor and to have them audited by auditors appointed
by the Employer, if so required by the Employer.

Disputes

If the Contractor believes that a decision taken by the Engineer was either outside the
authority given to the Engineer by the Contract or that the decision was wrongly taken, the
decision shall be referred to the Adjudicator with 14 days of the notification of the Engineer’s
decision.

Procedure for Disputes

The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of a
dispute.

The Adjudicator shall be paid daily at the rate specified in the Contract Data together with
reimbursable expenses of the types specified in the Contract Data and the cost shall be
divided equally between the Employer and the Contractor, whatever decision is reached by
the Adjudicator. Either party may refer a decision of the Adjudicator to an Arbitrator within 28
days of the Adjudicator’'s written decision. If neither party refers the dispute to arbitration
within the above 28 days, the Adjudicator’s decision will be final and binding.

The arbitration shall be conducted in accordance with the arbitration procedure stated in the
Special Conditions of Contract.

Replacement of Adjudicator

Should the Adjudicator resign or die or should the Employer and the Contractor agree that
the Adjudicator is not fulfilling his functions in accordance with the provisions of the
Contract, a new Adjudicator will be jointly appointed by the Employer and the Contractor.
In case of disagreement between the Employer and the Contractor, within 30 days the
Adjudicator shall be designated by the Appointing Authority designated in the Contract
Data at the request of either party within 14 days of receipt of such request.

B. TIME CONTROL
Program

Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Program including Environmental Management Plan
showing the general methods, arrangements, orders and timing for all the
activities in the Works along with monthly cash flow forecast.



An update of the Program shall be a program showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining work including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer, for approval an updated Program at
intervals no longer than the period stated in the Contract Data. If the Contractor
does not submit an updated Program within this period, the Engineer may
withhold the amount sated in the Contract Data from the next payment certificate
and continue to withhold this amount until the next payment after the date on
which the overdue Program has been submitted.

The Engineer's approval of the Program shall not alter the Contractor’s
obligations. The Contractor may revise the Program and submit it to the Engineer
again at any time. A revised Program is to show the effect of Variations and
Compensations Events.

28. Extension of the Intended Completion Date

The Executive Engineer incharge shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work and which would cause
the Contractor to incur additional cost.

The Executive Engineer incharge shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the Contractor asking the
Executive Engineer incharge for a decision upon the effect of a Compensation
Event or Variation and submitting full supporting information. If the Contractor has
failed to give early warning of a delay or has failed to co-operate in dealing with a
delay, the delay by this failure shall not be considered in assessing the new
intended completion date.

29. Deleted
30. Delays Ordered by the Executive Engineer

The Executive Engineer may instruct the Contractor in writing to delay the start or
progress of any activity within the Works.

31. Contract Management Meetings

Contract management should conducted atleast once in a month at the office of
the employer. The main aim and purpose of the management meetings shall be to
review the mile stones, causes of delay if any and action plan to complete the
remaining works and to deal with matters raised in accordance with the early
warning procedures.

The Executive Engineer shall record the business of management meetings and
is to provided copies of his record to those attending the meeting and tot the
Employer. The responsibility of the parties for actions to be taken is to be decided
by the Engineer either at the management meeting or after the management
meeting and stated in writing to al who attended the meeting.

32. Early Warning



The Contractor is to warn the Executive Engineer at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the quality
of the work, increase the Contract Price or delay the executions of works. The
Engineer may require the Contractor to provide an estimate of the expected effect
of the future event or circumstance on the Contract Price and Completion Date.
The estimate is to be provided by the Contractor as soon as reasonably possible.

The Contractor shall co-operate with the Executive Engineer in making and
considering proposals for how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Engineer.

C. QUALITY CONTROL

33. Identifying Defects

The Executive Engineer shall check the Contractor's work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Engineer may instruct the contractor to search
for a Defect and to uncover and test any work that the Engineer considers may
have a Defect.

The contractor shall permit the employer’s Technical auditor to check the contractor's work
and notify the Executive Engineer and contractor of any defects that are found such a check
shall not effect the contractor’s or the Engineer’s responsibility as defined in the contract
Agreement.

34. Tests

If the Executive Engineer instructs the Contractor to carry out a test not specified
in the Specification to check whether any work has a Defect and the test shows
that it does, the Contractor shall pay for the test and any samples. If there is no
Defect the test shall be a Compensation Event.

All pipes, specials, electrical and mechanical items shall be subject to third party
inspection at the cost of Employer. The contractor shall provide all necessary
details such as manufacturer's/supplier’'s address and location of the
manufacturing site well in advance to the Employer for such purpose.

35. Correction of Defects

The Executive Engineer shall give notice to the Contractor of any Defects before the end of
the Defects Liability Period, which begins at Completion and is defined in the Contract Data.

The Defects Liability Period shall be extended for as long as Defects remain to be
corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified
Defect within the length of time specified by the Engineer’s notice.

36. Uncorrected Defects



NOTE:

If the Contractor has not corrected a Defect within the time specified in the
Executive Engineer’s notice, the Executive Engineer will assess the cost of having
the Defect corrected and the Contractor will pay this amount.

Where in certain cases, the technical specifications provide for acceptance of

works within specified tolerance limits at reduced rates, Executive Engineer will certify
payments to contractor accordingly.

D. COST CONTROL

37. Bill of Quantities

The Bill of Quantities shall contain items for the construction, installation, testing
and commissioning work to be done by the contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate quoted in the Bill of Quantities for
each item.

38. Change in the Quantities

39. Variations

If the final quantity of the work done differs from the quantity in the Bill of
Quantities for the particular item the payment will be made as per actual quantity
executed.

The Executive Engineer shall not adjust rates from changes in quantities if
thereby the initial Contract Price is exceeded by more than 10 percent, except
with the Prior approval of the Employer.

If requested by the Executive Engineer, the Contractor shall provide the Executive
Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.

All variations shall be included in updated Programs produced by the Contractor.

40. Payment for Variations

Deleted.
Deleted.
Deleted.

The Contractor shall provide the Executive Engineer with a quotation (with
breakdown of unit rates) for carrying out the Variation when requested to do so by
the Engineer. The Engineer shall assess the quotation, which shall be given
within seven days of the request or within any longer period stated by the
Executive Engineer and before the Variation is ordered.

The Contractor shall not be entitled to additional payment for costs that could
have been avoided by giving early warning.

41. Cash flow forecasts



When the Program is uploaded, the contractor is to provide the Executive
Engineer with an updated cash flow forecast.

42. Payment Certificates

The Contractor shall submit to the Executive Engineer monthly statements of the
estimated value of the work completed less the cumulative amount certified
previously along with details of measurement of the quantity of works executed in
a tabulated form as approved by the Engineer.

The Executive Engineer shall check the details given in the Contractor’'s monthly
statement and within 14 days certify the amounts to be paid to the Contractor after
taking into account any credit or debit for the month in question in respect of
material for the works in the relevant amounts and under conditions set forth in
Clause 51

The value of work executed shall be determined by the Executive Engineer after
due check, measurement of the quantities claimed as executed by the Contractor.

The value of work executed shall comprise the value of the quantities of items in
the Bill of Quantities completed.

The value of work executed shall include the valuation of Variations and
Compensation Events.

The Executive Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the light
of later information.

If for any reason, the Contractor or his authorized agent is not available and/ or
the work is suspended by Employer, recording of measurements will be done by
Employer without the presence of the Contractor or his authorized representatives
and the Employer shall not entertain any claim from the Contractor for any loss on
this account. If the Contractor or his authorized agent or representative does not
remain present at the time of such measurements, after the Contractor has been
given a three day notice in writing, such measurements may be taken in his
absence and shall be deemed to be accepted by the Contractor.

Payment for the work done by the Contractor will be based on measurements
recorded at various stages of the Work. The Contractor or his authorized agent,
or representative shall be present at the time of recording of each set of
measurements and sign the measurement book or level / field book in token of
their acceptance.

43. Payments

Payments shall be adjusted for deductions for advance payments, retention, other
recoveries in terms of the contract and deduction at source of taxes as applicable
under the law. The Employer shall pay the Contractor the amounts certified by
the Executive Engineer within 28 days of the date of each certificate.



44,

45.

46.

47.

Deleted.

Items of the Works for which no rate or price has been entered in the contract, will
not be paid for by the Employer and shall be deemed to have covered by other
rates and prices in the Contract.

Payment will be made by the Employer as indicated in the Contract Data.
Deleted
Tax

The rates quoted by the Contractor shall be deemed to be basic rates only, Central and state
taxes will be followed appropriately.

If any refund is received by the Contractor in respect of duties or taxes with regard to this
work (for material and services) such refund should be passed on fully to The Commissioner,
Tiruchirappalli City Corporation. To this effect, the Contractor shall furnish a certificate along
with each bill.

Currencies
46.1 All payments shall be made in Indian Rupees.
Price Adjustment

47.1Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with the following principles and
procedures and as per formula given in the contract data for the works where the period
of execution is more than 12 months:

(@) The price adjustment shall apply for the work due to be executed as per milestone
quantity of work done from the date of agreement up to end of the initial intended
completion date or extensions granted by the Engineer and shall not apply to the work
carried out beyond the stipulated time for reasons attributable to the contractor.

(b) The price adjustment shall be determined during each quarter from the formula
given in the contract data.

(c) Following expressions and meanings are assigned to the work done during each
quarter :

R =Total value of work done during the quarter. It will exclude value for work executed
under variations for which price adjustment will be worked separately based on the
terms mutually agreed.

48. Retention

The Employer shall retain from each payment due to the Contractor the proportion stated in
the Contract Data until completion of the whole of the Works.

On completion of the whole of the Works half the total amount retained is repaid to the
Contractor and half when the Defects Liability Period has passed and the Engineer has



certified that all Defects notified by the Engineer to the Contractor before the end of this
period have been corrected.

On completion of the whole of the Works, the Contractor may substitute retention money
(balance half) with an “on demand” Bank Guarantee.

49. Liguidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per day stated in
the Contract Data for each day that the Completion Date is later than the intended
Completion Date (for the whole of the works or the milestone as stated in the Contract
Data). The total amount of liquidated damages shall not exceed the amount defined in the
Contract Data. The Employer may deduct liquidated damages from payments due to the
Contractor. Time in the essence of the contract and payment or deduction of liquidated
damages shall not relieve the contractor from his obligation to complete the work as per
agreed construction program and milestones or from any other of the contractor’s obligation
and liabilities under the contract.

If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate.

50. Deleted

51. Securities

The Performance Security (including additional security for unbalanced bids) shall be
provided to the Employer no later than the date specified in the Letter of Acceptance and shall be
issued in an amount and form and by a bank or surety acceptable to the Employer and
denominated in Indian Rupees. The Performance Security shall be valid until a date 28 days
from the date of expiry of Defects Liability Period and the additional security for unbalanced bids
shall be valid until a date 28 days from the date of issue of the certificate of completion. The
Bank Guarantee of a Consortium bidder shall be in the name of Consortium.

52. Deleted
53. Cost of Repairs

Loss or damage to the Works or Material to be incorporated in the Works between the Start
Date and the end of the Defects Correction periods shall be remedied by the Contractor at the
Contractor’s cost if the loss or damage arises from the Contractor's acts or omissions.
Contractor shall attend to the defect in the work noticed during defects correction period within 3
days from the date of issue of notice to attend to the defects, failing which the defect will be
remedied by engaging other Contractors at any cost and that cost will be recovered from the
Contractor’s money available with the Employer and balance alone will be paid when it is due.

E. FINISHING THE CONTRACT

54. Completion

The Contractor shall request the Engineer to issue a Certificate of Completion of the Works
and the Engineer will do so upon deciding that the Work is completed.



55.

56.

57.

58.

Taking Over

The Employer shall take over the Site and the Works within seven days of the Engineer
issuing a Certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability
Period. The Engineer shall issue a Defect Liability Certificate and certify any final payment
that is due to the Contractor within 56 days of receiving the Contractor’s account if it is
correct and complete. If it is not, the Engineer shall issue within 56 days a schedule that
states the scope of the corrections or additions that are necessary. If the Final Account is still
unsatisfactory after it has been re-submitted, the Engineer shall decide on the amount
payable to the Contractor and issue a payment certificate, within 56 days of receiving the
Contractor’s revised account.

‘As Built’ Drawings / Operating and Maintenance Manuals

If “As Built” drawings and / or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract Data.

If the Contractor does not supply the Drawings and / or manuals by the dates stated in the
Contract Data or they do not receive the Engineer’s approval, the Engineer shall withhold the
amount stated in the Contract Data from payments due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

Fundamental breaches of Contract include but shall not be limited to the following:

a) the Employer or the Contractor is made bankrupt or goes into liquidation other
than for a reconstruction or amalgamation;

b) the Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Engineer;

c) the Contractor does not maintain a security which is required;

d) Contractor has delayed the completion of works by the number of days for which
the maximum amount of liquidated damages can be paid as defined in the
Contract data; and

e) if the Contractor, in the judgment of the Purchaser has engaged in fraud and
corruption in competing for or in the executing the Contract.

f) The contractor (in case of Consortium) has modified the composition of the
Consortium and / other responsibility of each member of the Consortium form
what is stated in Consortium agreement without prior approval of the Employer.

g) Failure of the contractor to achieve two successive milestones.



59.

For the purpose of this paragraph: “corrupt practice” means the offering, giving, receiving or
soliciting of any thing of value to influence the action of a public official in the evaluation
process or in contract execution. “Fraudulent practice” means a misrepresentation of facts in
order to influence a evaluation process or the execution of a contract to the detriment of the
Employer and includes collusive practice among Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
Employer of the benefits of free and open competition.

When either party to the Contract gives notice of a breach of contract to the Engineer for a
cause other than those listed under Sub-clause 59.2 above, the Engineer shall decide
whether the breach is fundamental or not.

Not withstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated the Contractor shall stop work immediately, make the
Site safe and secure and leave the Site as soon as reasonably possible.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor,

the Engineer shall issue a certificate for the value of the work done less advance payments
received up to the date of the issue of the certificate, less other recoveries due in terms of the
contract, less taxes due to be deducted at source as per applicable law and less the percentage
to apply to the work not completed as indicated in the Contract Data. Additional Liquidated
Damages shall not apply. If the total amount due to the Employer exceeds any payment due to
the Contractor the difference shall be a debt payable to the Employer.

60.

61.

If the Contract is terminated at the Employer's convenience or because of a fundamental
breach of Contract by the Employer, the Engineer shall issue a certificate for the value of the
work done, the reasonable cost of removal of Equipment, repatriation of the Contractor’'s
personnel employed solely on the Works, and the Contractor’s costs of protecting and
securing the Works and less advance payments received up to the date of the certificate,
less other recoveries due in terms of the contract and less taxes due to be deducted at
source as per applicable law.

Property

All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be
the property of the Employer, if the Contract is terminated because of a Contractor’s default.
Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside

the control of either the Employer or the Contractor the Engineer shall certify that the Contract
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all work carried out before receiving
it and for any work carried out afterwards to which commitment was made.

63.Recovery of Dues.



63.1 Whenever any amount has to be paid by the contractor in view of termination of contract
and by virtue of clause 56.1 above any amount that may be due or may become due
from the contractor after recovering from the bills for this work is liable to recover from
any other contracts awarded to the contractor and also through the provision of revenue
recovery act after issue of notice.

64 Fraud and Corruption

64.1The Employer requires that Bidders observe the highest standard of ethics during the
procurement and execution of such contracts. In pursuance of this policy, the
Employer.

(a) Defines, for the purposes of this provision, the terms set forth below as
follows:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting directly
or indirectly of any thing of value to influence the action of a public official
in the procurement process or in contract execution;

(i) “Fraudulent practice” means a misrepresentation or omission of facts in
order to influence a procurement process or the execution of a contract.

(iii) “Collusive practice” means a scheme or arrangement between two or more
Bidders, with or without the knowledge of the Employer, designed to
establish at artificial, non-competitive levels to deprive the employer of the
benefit of free and open competition and

(iv) “Coercive practice” means harming or threatening to harm directly or
indirectly, persons or their property to influence their participation in the
procurement process or affect the execution of the contract.

(b) Will reject a proposal for award if it determines that the Bidder recommended
for award has directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for the contract in question;

(c) Will declare a firm ineligible, either indefinitely or for a stated period of time, to
be awarded any contract if he at any time determines that the firm directly or
through an agent engaged in corrupt, fraudulent, collusive or coercive
practices in competing for, or in executing any contract.



F. SPECIAL CONDITIONS OF CONTRACT
Part |
1. LABOUR:

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements
for the engagement of all staff and labour, local or other, and for their payment, housing,
feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in
such form and at such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labour from time to time employed by the Contractor on the
Site and such other information as the Engineer may require.

2. COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations, notifications
and bye laws of the State or Central Government or local authority and any other labour law -
-(including rules), regulations, bye laws that may be passed or notification that may be issued
under any labour law in future either by the State or the Central Government or the local
authority. Salient features of some of the major labour laws that are applicable to construction
industry are given below. The Contractor shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on account of contravention
of any of the provisions of any Act or rules made there under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such amounts as may
be necessary to cause or observe, or for non-observance of the provisions stipulated in the
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of the
Contractor, the Engineer/Employer shall have the right to deduct any money due to the
Contractor including his amount of performance security. The Employer/Engineer shall also
have right to recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated
as the employees of the Employer at any point of time.



SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.

a) Workmen Compensation Act 1923: The Act provides for compensation in case of injury by
accident arising out of and during the course of employment.

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5 years service
or more or on death the rate of 15 days wages for every completed year of service. The Act
is applicable to all establishments employing 10 or more employees.

¢) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the employer plus workers @ 10% or 8.33%. The benefits payable under the
Act are :

(i) Pension or family pension on retirement or death, as the case may be.
(i) Deposit linked insurance on the death in harness of the worker.
(iii) payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

e) Contract Labour (Requlation & Abolition) Act 1970: The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the Contractor fails
to provide, the same are required to be provided, by the Principal Employer by Law. The
Principal Employer is required to take Certificate of Registration and the Contractor is
required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ 20 or more contract labour.

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of Buildings, Roads, Runways are scheduled
employments.

g) Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of
equal nature to Male and Female workers and for not making discrimination against Female
employees in the matters of transfers, training and promotions etc.

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or
more employees. The Act provides for payments of annual bonus subject to a minimum of
8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/-per month
or less. The bonus to be paid to employees getting Rs.2500/- per month or above up to
Rs.3500/- per month shall be worked out by taking wages as Rs.2500/-per month only. The
Act does not apply to certain establishments. The newly set-up establishments are exempted
for five years in certain circumstances. Some of the State Governments have reduced the
employment size from 20 to 10 for the purpose of applicability of this Act.

i) Industrial Disputes Act 1947: The Act lays down the machinery and procedure for
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal and




what are the requirements for laying off or retrenching the employees or closing down the
establishment.

k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all establishments
employing 100 or more workmen (employment size reduced by some of the States and
Central Government to 50). The Act provides for laying down rules governing the conditions
of employment by the Employer on matters provided in the Act and get the same certified by
the designated Authority.

[) Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions of
workmen and employers. The Trade Unions registered under the Act have been given certain
immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulation of employment of children in all other occupations and processes. Employment of
Child Labour is prohibited in Building and Construction Industry.

n) Inter-State Migrant workmen’s (Reqgulation of Employment & Conditions of Service) Act
1979: The Act is applicable to an establishment which employs 5 or more inter-state migrant
workmen through an intermediary (who has recruited workmen in one state for employment
in the establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided certain
facilities such as housing, medical aid, traveling expenses from home up to the establishment
and back, etc.

0) The Building and Other Construction workers (Requlation of Employment and Conditions
of Service) Act 1996 and the Cess Act of 1996: All the establishments who carry on any
building or other construction work and employs 10 or more workers are covered under this
Act. All such establishments are required to pay cess at the rate not exceeding 2% of the
cost of construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the Building or construction work and
other welfare measures, such as Canteens, First-Aid facilities, Ambulance, Housing
accommodations for workers near the work place etc. The Employer to whom the Act applies
has to obtain a registration certificate from the Registering Officer appointed by the
Government.

p) Factories Act 1948: The Act lays down the procedure for approval at plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual earned
leave and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing 10 persons or more with aid of power or 20
or more persons without the aid of power engaged in manufacturing process.




3. COMPLIANCE WITH LABOUR REGULATIONS:
The procedure for arbitration will be as follows:

(a) In case of Dispute or difference arising between the Employer and Contractor relating to
any matter arising out of or connected with this agreement, such disputes or differences
shall be settled in accordance with the Arbitration and Conciliation Act, 1996. The arbitral
tribunal shall consist of 3 arbitrators one each to be appointed by the Employer and the
Contractor. The third arbitrator shall be chosen by the two arbitrators so appointed by the
parties, shall act as presiding arbitrator. In case of failure of the two arbitrators appointed
by the parties to reach upon a consensus within a period of 30 days from the
appointment, this shall be done in accordance with the Arbitration and Conciliation act,
1996.

(b) Deleted

(c) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) above
within 30 days after receipt of the notice of the appointment of its arbitrator by the other
party, then the appointment of the Arbitrator shall be made as per the Arbitration and
Conciliation act, 1996.

(d) Arbitration proceedings shall be held at Trichy, (India) and the languages of the arbitration
proceedings and that of all documents and communications between the parties shall be
English.

(d) The decision of the majority of arbitrators shall be final and binding upon both parties.
The cost and expense of Arbitration proceedings will be paid as determined by the
arbitral tribunal. However, the expenses incurred by each party in connection with the
preparations, presentation, etc., of its proceedings as also the fees and expenses paid to
the arbitrator appointed by such party or on its behalf shall be born by each party itself.

(f) Deleted

(g) Performance under the contract shall continue during the arbitration proceedings and
payments due to the Contractor by the Employer shall not be withheld, unless they are
the subject matter of the arbitration proceedings.

4. PROTECTION OF ENVIRONMENT:

The contractor shall take all reasonable steps to protect the environment on and off the Site
and to avoid damage or nuisance to persons or to property of the public or others resulting
from pollution, noise or other causes arising as a consequence of his methods of operation.

During continuance of the contract, the contractor and his sub-contractors shall abide at all
times by all existing enactments on environmental protection and rules made thereunder,
regulations, notifications and bye-laws of the State or Central Government, or local
authorities and any other law, bye-law, regulations that may be passed or notification that
may be issued in this respect in future by the State or Central Government or the local
authority.



Salient features of some of the major laws that are applicable are given below:

The Water (Prevention and Control of Pollution) Act, 1974: This provides for the
prevention and control of water pollution and the maintaining and restoring of
wholesomeness of water. 'Pollution’ means such contamination of water or such alteration of
the physical, chemical or biological properties of water or such discharge of any sewage or
trade effluent or of any other liquid, gaseous or solid substance into water (whether directly or
indirectly) as may, or is likely to, create a nuisance or render such water harmful or injurious
to public health or safety, or to domestic, commercial, industrial, agricultural or other
legitimate uses, or to the life and health of animals or plants or of aquatic organisms.

The Air (Prevention and Control of Pollution) Act, 1981: This provides for prevention,
control and abatement of air pollution. 'Air Pollution' means the presence in the atmosphere
of any 'air pollutant’, which means any solid, liquid or gaseous substance (including noise)
present in the atmosphere in such concentration as may be or tend to be injurious to human
beings or other living creatures or plants or property or environment.

The Environment (Protection) Act, 1986: This provides for the protection and improvement
of environment and for matters connected therewith, and the prevention of hazards to human
beings, other living creatures, plants and property. 'Environment' includes water, air and land
and the inter-relationship which exists among and between water, air and land, and human
beings, other living creatures, plants, micro-organism and property.

The Public Liability Insurance Act, 1991: This provides for public liability insurance for the
purpose of providing immediate relief to the persons affected by accident occurring while
handling hazardous substances and for matters connected herewith or incidental thereto.
Hazardous substance means any substance or preparation which is defined as hazardous
substance under the Environment (Protection) Act 1986, and exceeding such quantity as
may be specified by natification by the Central Government.

5. Third Party Inspection

The Employer will have the option to arrange for Third party Inspection of following
Procurement to be made by the successful Bidder under this contract. The cost of the Third
party Inspection will be met by the Employer and the Bidder is required to render full
assistance for arranging the Third party Inspection.



SECTION 5: CONTRACT DATA

CONTRACT DATA

Items marked “N/A” do not apply in this Contract.

The following documents are also part of the Contract: Clause Reference
“As Built” drawings and / or O&M Manuals [58]
(Within 28 days from the date of completion)
The Schedule of Other contractors [8]
The Schedule of Key Personnel [9]

1. Project Manager

2. Key Personnel

(i) project Engineer Site EngineersB.E (Civil) with not less than 10 years
experience in construction of Civil works in similar

nature— 1 No.

(i) Site Supervisors Diploma (civil) with not less than 5 years
experiencein similar nature of work - 2 Nos.

Penalty for not employing Project manager and other Key Personnel till the date of employment
of the Personnel
[9.3]
The Employer is
Name : The Managing Director, Tiruchirappalli Smart City Limited [1.1]

Address: Tiruchirappalli City Corporation Building [1.1]
BharathidasanSalai, Cantonment, Trichy — 620 001

The Engineer is : The City Engineer
Name of Authorized Representative: The Commissioner
The Adjudicator appointed jointly by the Employer and Contractor is:
Name P [1.1]
Address PP

The name and identification number of the Contract is :DEVELOPMENT OF SOLAR POWER
PLANT SITE AT PANJAPUR IN WARD NO:39. (PHASE-IV) (PART-VI)
Contract No. 192/2020-2021 SI NO :7



\The work consists of
1. The Building will be of R.C.C. framed Structure
2. Brick work will be constructed by Il Class bricks
3. Other amenities are as per specifications.

1. The start shall be within 7 days from the date of issue of Notice to proceed with the work.
[1.1]
2. The Intended Completion Date for the whole of the Construction Works is 4 Months
[17,28]
3. Description of Milestones

Milestone dates:

Description Period from start date
S.No of woeks Milestone | | Milestone Il Milestone Ill | Milestone IV
(I months) | (1 months) | (1 months) | (1months)
1| Construction 20% 50% 85% 100%
works
4, The contractor shall submit a revised program for the works within 7 days of delivery of
Letter of Acceptance.
[27]
5. The site possession date shall be within 7 days from the issue of notice to proceed with
the works.
6. The site is as defined in the Index Plan (Volume-II) [1]
7. The defects Liability Period is 1 year for the Construction works and machineries.
8. The minimum insurance cover for loss of or damage to the works, plants, material,

equipments, physical property in connection with contract, personal injury or death
is Rs.30 lakhs for occurrence with the no. of occurrences limited to four.
After each occurrence, contractor will pay additional premium necessary to make

insurance valid for four occurrences always [13]
9. The following events shall also be Compensation Events [44]
10. The period between Program updates shall be 30 days [27]
11. The amount to be withheld for late submission of an updated Program

shall be Rs.1,00,000/- for each occurrence. [27]
12. The language of the Contract documents is English [3]
13. The law, which applies to the Contract, is the law of Union of India,

applicable to Tamilnadu and the law of Tamilnadu. [3]
14. The currency of the Contract is Indian Rupees [46]
15. Institution whose arbitration procedures shall be used

INDINA ARBITRATION AND CONCILIATION ACT 1996 [25]

16. Fees and types of reimbursable expenses to be paid to the Adjudicator



is Rs.2000/- per day plus boarding, lodging, traveling, and other charges
as per actuals [25]

17. The proportion of payments retained (retention money) shall be 5% from each bill subject
to a maximum of 5% of contract value and 2.5% of retention amount will be returned
along with the final bill. The balance amount of 2.5% of the total value of the Works will
be retained for a period of 2 years reckoned from the date of completion without interest
and this amount will be paid to the Contractor after obtaining an irrevocable Bank
Guarantee for the further period upto the completion of defect liability period.

18. The liquidated damages for the whole of the works for the each of the milestones are as

under:
For Mile Stone 1 = Rs. 10000 per day
For Mile Stone 2 = Rs. 12000 per day
For Mile Stone 3 = Rs. 15000 per day
For Mile Stone 4 = Rs.18000 per day [49]

The maximum amount of liquidated damages for the whole of the works is
10% percent of final contract price. [49]

The Securities shall be for the following minimum amounts equivalent as a
percentage of [52]
the Contract Price:

Performance Security for 2 per cent of contract price plus Rs. Lakhs as
additional security for unbalanced bids [in terms of ITB Clause 29.5].

The standard form of Performance Security acceptable to the Employer shall be an unconditional
Bank Guarantee of the type as presented in Section 8 of the Bidding Documents.

The date by which “As Built” drawings (in appropriate scale)in 5 sets in digitized form are
required is within 28 days of issue of certificate of completion of whole or section of the work, as
the case may be. Failing which Rs.10,00,000 /- can be retained by the employer from the
contractor’s bill. [58]

The following events shall also be fundamental breach of contract: [59.2]

1. The Contractor has contravened Sub-clause 7 of GCC read with SCC and Clause 9.0
of GCC

The percentage to apply to the value of the work not completed representing the
Employer's additional cost for completing the Works shall be 20 percent. [60]

21. The payment terms shall be as follows:

21.1 PAYMENT TOWARDS CIVIL WORKS



Payments will be made for civil works to the extent of 95% of the value of the finished work
done by the Contractor. 5% will be released after satisfactory completion. However, the
payments are subjected to deduction of the retention money.

Note: All payments will be subjected to deduction of retention money as stated in
clause 48 of GCC



SECTION 6 : FORMS OF SECURITIES

Acceptable forms of securities are annexed. Bidders should not complete the Performance and
Advance payment security forms at this time. Only the successful Bidder will be required to
provide Performance and Advance payment Securities in accordance with one of the forms, or in
a similar form acceptable to the Employer.

Annex A
Annex B
Annex C
Annex D

Bank Guarantee for Bid Security
Performance Bank Guarantee

Deleted

Bank Guarantee for Advance Payment



Annexure — A

BANK GUARANTEE FOR BID SECURITY

WHEREAS, [name of Bidder] (hereinafter called "the Bidder") has

submitted his Bid dated [date] for Under Ground Collection System

(package II) [name of Contract] (hereinafter called

“"the Bid").

KNOW ALL PEOPLE by these presents that We affirm and bind itself, its successors and

assigns by these presents, [name  of  bank]of
having our registered office at

(hereinafter called "the Bank") are bound unto
[name of Employer] (hereinafter called "the Employer") in

the sum of 1 for which payment well and truly to be made to the said
Employer the Bank binds itself, its successors and assigns by these presents.
SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of this obligation are:
If the Bidder withdraws the bid after Bid opening during the period of validity of the bid.

a. if the Bidder does not accept the correction of the bid price, pursuant to clause 26 ; or
b. if the Bidder withdraws the Bid after the issue of letter of acceptance of his Bid
c. inthe case of a successful Bidder, if the Bidder fails within the specified time limit to:

i. furnish the required Security Deposit or
ii. signthe Agreement
e if the Bidder has furnished incorrect information on qualification and experience

we undertake to pay to the Employer up to the above amount upon receipt of his first
written demand, without the Employer having to substantiate his demand, provided that in his
demand the Employer will note that the amount claimed by him is due to him owing to the
occurrence of one or any of the above conditions, specifying the occurred condition or
conditions.

This unconditional and irrevocable Bank Guarantee will remain in force up to and
including the date 2 days after the deadline for submission of Bids as
such deadline is stated in the Instructions to Bidders or as it may be extended by the Employer,
notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this
guarantee should reach the Bank not later than the above date.

It is also hereby declared that the Bank is
empowered under article / bye law to issue this Bank Guarantee and undersigned
(name) and designation is authorized by the Bank to sign this Bank Guarantee.

This Guarantee will not be discharged due to change in the constitution of the Bank or the
Bidder.

DATE SIGNATURE OF THE BANK

WITNESS SEAL




[signature, name, and address]
1 The Bidder should insert the amount of the guarantee in words and figures denominated

in Indian Rupees. This figure should be the same as shown in Clause 15.1 of the Instructions to
Bidders.

2 45 days after the end of the validity period of the Bid.



Annex — B

PERFORMANCE BANK GUARANTEE

To:
.................................. [name of Employer]
.................................. [address of Employer]

WHEREAS ... [name& address of Contractor] (hereinafter called
‘the Contractor”) has undertaken, in pursuance of Contract No.............. dated.............. to
EXECULE ..o [name of Contract and brief

description of Works] (hereinafter called “the Contract”);
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you,
on behalf of the Contractor, up to a total of ..................l, [amount of guarantee]
.................................................................. [in words], such sum being payable in the
types and proportions of demand and without cavil or argument, any sum or sums within the
limits of ... [amount of guarantee]' as aforesaid without your needing
to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract or of the Works to be performed there under or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability
under this guarantee and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until...................... (i.e) 28 days from the date of expiry of
the Defects Liability period.

Signature and seal of the guarantor....................ooiiin,

NamME Of BanK. ...

1 An amount shall be inserted by the Guarantor, representing the percentage of the
Contract Price specified in the Contract and denominated in Indian Rupees.



ANNEX -D

BANK GUARANTEE FOR ADVANCE PAYMENT

To:

.................................. [name of Employer]
.................................. [address of Employer]
.................................. [name of Contract]
Gentlemen

In accordance with the provisions of the Conditions of Contract, sub clause 51.1
(“Advance Payment”) of the above mentioned Contract, ...................... [name and address of
Contract] (hereinafter called “the Contractor”) shall deposit with
...................................... [name of Employer] a bank guarantee to guarantee his proper and
faithful performance under the said Clause of the Contract in an amount of
........................ [amount of guarantee]l ........................  [in words].

We, the ...l [bank or financial institution], as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as
Surety merely, the paymentto ......................... [name of Employer] on his first demand without
whatsoever right of objection on our part and without his first claim to the Contractor, in the
amount not exceeding ..................... [amount of guarantee]l ..........c.coiiiiiiiiiiiii [in
words].

We further agree that no change or addition to or other modification of the terms of the
Contract or of the Works to be performed there under or of any of the Contract documents which
may be made between ............... [name of Employer] and the Contractor shall in any way
release us from any liability under this guarantee and we hereby waive notice of any such
change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment
under the Contract until...................... [name of Employer] receives full repayment of the same
amount from the Contractor.

Yours truly

Signature and seal of the guarantor...................cooi,

Name of Bank / Financial Institution............ccooiiiiiii .

1 An amount shall be inserted by the Bank representing the amount of the Advance
Payment and denominated in Indian Rupees.



Letter of Acceptance

From To
Commissioner/ Managing Director, Name and Address of the Successful
Tiruchirappalli Smart City Limited Bidder

BharathidasanSalai, Cantonment,
Tiruchirappalli — 620 001

Roc. No. —— (date)

Sub:- DEVELOPMENT OF SOLAR POWER PLANT SITE AT PANJAPUR
IN WARD NO:39. (PHASE-IV) (PART-VI) Regarding.

Ref:- 1.Your Tender dated on
2. Corporation Council Resolution No. --------- dated----------
*kkk
This is to notify you that your Bid dated ------------------ for execution of the DEVELOPMENT

OF SOLAR POWER PLANT SITE AT PANJAPUR IN WARD NO:39. (PHASE-IV) (PART-VI) Under
Tiruchirappalli Smart City Limited [File No.----] for the Contract Price of
Rupees. ( )

[amount in words and figures], as corrected and modified in accordance with the Instructions to

Bidders’ is hereby accepted.

2) You are hereby requested to furnish Security Deposit for an amount equivalent to 2%
of the contract value (which includes Earnest Money Deposit already paid) within 15 days from
the receipt of this Letter of Acceptance. In terms of clause 30 of the tender document, the
Security Deposit should be valid up to 30 days from the date of expiry of Defects Liability Period.
You are also required to execute an agreement for fulfillment of the contract in a Rs. 20/- Judicial
Stamp Paper. If you fail to remit the required Security deposit and execute the agreement within
15 days, your tender is liable for cancellation and EMD forfeited without notice.

3. You are informed that this is only the letter of acceptance of your bid. Formal work order

for the work will be issued on remitting the 2% Security Deposit and execution of agreement.

The Commissioner/ Managing Director,
Tiruchirappalli Smart City Limited.

Signature Not Verified

Digitally signed by AN
Date: 2021.01.08 13:
Location: Tamil Na

54 IST
N

ETHA PRIYA
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